
 
 

 

Corrigendum for Supply, Implementation & Maintenance of Loan 
Lifecycle Management System (LLMS) including Document 

Management System (DMS) and Early Warning Signals (EWS) 

 

Bank of Maharashtra 

(One Family…    One Bank…    Mahabank)  

 

AMENDMENT/CLARIFICATION 

REQUEST FOR PROPOSAL 

FOR 

Supply, Implementation & Maintenance of 

Loan Lifecycle Management System (LLMS) 

Including Document Management System (DMS) and 

Early Warning Signals (EWS) 

 
 
 
 
 
 
 
 
 
 

 
  

Central Office, ‘LOKMANGAL’ 
1501, Shivaji Nagar, Pune – 411 005 

 

TENDER REFERENCE #052018 



 
 

 

Corrigendum for Supply, Implementation & Maintenance of Loan 
Lifecycle Management System (LLMS) including Document 

Management System (DMS) and Early Warning Signals (EWS) 

Amendment for RFP for Supply, Implementation & Maintenance of Loan Lifecycle 

Management System (LLMS) Including Document Management System (DMS) and Early 

Warning Signals (EWS) 

 

In reference to the Request for Proposal for Supply, Implementation & Maintenance of Loan Lifecycle Management 

System (LLMS) Including Document Management System (DMS) and Early Warning Signals (EWS), Tender Reference 

#052018, the following Amendment & Clarifications are issued herewith. 

Please treat this Amendment & Clarifications provided herewith as an integral part of the RFP document issued. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

Corrigendum for Supply, Implementation & Maintenance of Loan 
Lifecycle Management System (LLMS) including Document 

Management System (DMS) and Early Warning Signals (EWS) 

 

 

Please take note of the following modifications in the RFP Clauses as approved by the bank: 

 

S. No Page # Point # Section # Original Clause Updated/New Clause 

1 80 

Section 9.16 
Exit option and 

contract re-
negotiation 

Exit option to clearly state the cure period Cure period of 15 days will be 
provided to the bidder 

2 35 Implementation 

The successful bidder shall form a project 
team comprising the following key 
positions 
Project Manager 
Team Leader 
Business Analyst 
Tester 

Bidder has to factor three 
enterprise architects for a period of 
fifteen months from the date of 
issuance of purchase order. 

3 65 8.2.1.23 

By submitting a proposal, the bidder 
agrees to promptly contract with the 
Bank for any work awarded to the bidder. 
Failure on the part of the awarded bidder 
to execute a valid contract with the Bank 
will relieve the Bank of any obligation to 
the bidder, and a different bidder may be 
selected. 

The revised clause should be read 
as:  
 
By submitting a proposal, the 
bidder agrees to promptly contract 
with the Bank for any work 
awarded to the bidder, as per the 
agreed terms of this RFP. Failure on 
the part of the awarded bidder to 
execute a valid contract with the 
Bank will relieve the Bank of any 
obligation to the bidder, and a 
different bidder may be selected. 

4 74 
9.7 

Performance Bank 
Guarantee 

 
As mentioned above, the Successful 
Bidder will furnish an unconditional and 
irrevocable Performance Bank Guarantee 
(PBG) (issued by a scheduled commercial 
Bank other than Bank of Maharashtra ) 
acceptable to Bank for 10% of the total 
project cost – for 5 years including claim 
period of 6 (six) months hence 66 months 
in total, validity starting from its date of 
issuance 

 
The revised clause should be read 
as:  
 
As mentioned above, the Successful 
Bidder will furnish an unconditional 
and irrevocable Performance Bank 
Guarantee (PBG) (issued by a 
scheduled commercial Bank other 
than Bank of Maharashtra ) 
acceptable to Bank for 10% of the 
total project cost – for  66 months 
in total, validity starting from its 
date of issuance  
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S. No Page # Point # Section # Original Clause Updated/New Clause 

5 64 
8.2.1.20.1 

Price Comparisons 

The Price offer shall be on a fixed price 
basis and should include: All taxes, duties 
and levies, Service Tax of whatsoever 
nature if any; and Services which are 
required to be extended by the bidder in 
accordance with the terms and conditions 
of the contract. 

The revised clause should be read 
as: 
 
1)In case of any variation (upward 
or down ward) in Government 
duty/cess/ levy up-to the date of 
invoice, the benefit or burden of 
the same shall be passed on or 
adjusted to the Bank. The invoices 
should be inclusive all duties, 
levies, etc. except Goods & Service 
Tax (GST).GST will be paid at 
actuals. After implementation 
of  GST, no other taxes viz. local 
entry tax, octroi, LBT are in 
existence and hence are not 
payable. GST should be charged 
separately showing clear 
bifurcation of SGST,CGST or IGST , 
as the case may be. The invoice 
must contain GSTIN of the Bank 
and the vendor. There will be no 
price escalation during the 
contract period and any extension 
thereafter. “Variation” as referred 
to above would also include the 
introduction of any duty / cess 
/levy. 
 

6 
22 

179 
Section 4.1 

Eligibility Criteria 

The Bidder will also furnish a certificate 
from the CBS OEM declaring their 
compliance of price approval from the 
CBS OEM. The certificate needs to be 
submitted by the bidder along with the 
Eligibility Bid. 

The clause stands deleted 

7 
106, 

120,126 
N/A 

Miscellaneous Features-Available on iBPS 
Platform 

The revised clause should be read 
as:  
 
The bidder shall provide 
configurable business management 
tool to meet today and future 
requirement through mere 
configuration. It should allow users 
to make changes in business rules, 
process workflow and product 
parameters. It should have a 
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S. No Page # Point # Section # Original Clause Updated/New Clause 

process modeler so that the bank 
can create workflows rapidly on its 
own. Basic re-usable snippets shall 
be present 

8 211 Annexure 20 

Original Annexure as present in RFP Multiple changes in the annexure. 
Please refer to the updated 
annexure attached. 

9 188 Annexure 10 

Original Annexure as present in RFP Multiple changes in the annexure. 
Please refer to the updated 
annexure attached. 

10 27 Phase II 

The solution has to be extended to all the 
accounts with exposure of Rs.1 crore and 

above.   
 

The solution has to be extended to 
all the accounts with exposure of 

Rs.50 lakhs and above.   
 

11 33 
Implementation 

Timeline, EWS table 

Roll out of EWS for all the accounts with 
exposure of Rs.1 crore and above. 
 

Roll out of EWS for all the accounts 
with exposure of Rs. 50 lakhs and 
above. 
 

12 216 
Annexure 21 

List of Reports, 
Reports from EWS 

List of current accounts greater than Rs.1 
crore (Branch-Wise) with overdrafts 
during the month. 
 

List of current accounts greater 
than Rs.50 lakhs (Branch-Wise) with 
overdrafts during the month. 
 



 
 

 

Corrigendum for Supply, Implementation & Maintenance of Loan 
Lifecycle Management System (LLMS) including Document 

Management System (DMS) and Early Warning Signals (EWS) 

S. No Page # Point # Section # Original Clause Updated/New Clause 

13 71 

9.2 Compliance 
with all applicable 

laws 

The bidder shall undertake to observe, 
adhere to, abide by, comply with and 
notify the Bank about all laws in force or 
as are or as made applicable in future, 
pertaining to or applicable to them, their 
business, their employees or their 
obligations towards them and all 
purposes of this tender and shall 
indemnify, keep indemnified, hold 
harmless, defend and protect the Bank 
and its employees/officers/staff/ 
personnel/representatives/agents from 
any failure or omission on its part to do so 
and against all claims or demands of 
liability and all consequences that may 
occur or arise for any default or failure on 
its part to conform or comply with the 
above and all other statutory obligations 
arising there from. 
Compliance in obtaining 
approvals/permissions/licenses: The 
bidder shall promptly and timely obtain 
all such consents, permissions, approvals, 
licenses, etc., as may be necessary or 
required for any of the purposes of this 
project or for the conduct of their own 
business under any applicable Law, 
Government Regulation/Guidelines and 
shall keep the same valid and in force 
during the term of the project, and in the 
event of any failure or omission to do so, 
shall indemnify, keep indemnified, hold 
harmless, defend, protect and fully 
compensate the Bank and its employees/ 
officers/ staff/ personnel/ 
representatives/agents from and against 
all claims or demands of liability and all 
consequences that may occur or arise for 
any default or failure on its part to 
conform or comply with the above and all 
other statutory obligations arising there 
from and the Bank will give notice of any 
such claim or demand of liability within 
reasonable time to the bidder. 
This indemnification is only a remedy for 
the Bank. The bidder is not absolved from 

The bidder shall undertake to 
observe, adhere to, abide by, 
comply with and notify the Bank 
about all laws in force or as are or 
as made applicable in future, 
pertaining to or applicable to them, 
their business, their employees or 
their obligations towards them and 
all purposes of this tender and shall 
indemnify, keep indemnified, hold 
harmless, defend and protect the 
Bank and its 
employees/officers/staff/ 
personnel/representatives/agents 
from any failure or omission on its 
part to do so and against all claims 
or demands of liability and all 
consequences that may occur or 
arise for any default or failure on its 
part to conform or comply with the 
above and all other statutory 
obligations arising there from. 
Compliance in obtaining 
approvals/permissions/licenses: 
The bidder shall promptly and 
timely obtain all such consents, 
permissions, approvals, licenses, 
etc., as may be necessary or 
required for any of the purposes of 
this project or for the conduct of 
their own business under any 
applicable Law, Government 
Regulation/Guidelines and shall 
keep the same valid and in force 
during the term of the project, and 
in the event of any failure or 
omission to do so, shall indemnify, 
keep indemnified, hold harmless, 
defend, protect and fully 
compensate the Bank and its 
employees/ officers/ staff/ 
personnel/ representatives/agents 
from and against all claims or 
demands of liability and all 
consequences that may occur or 
arise for any default or failure on its 
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S. No Page # Point # Section # Original Clause Updated/New Clause 

its responsibility of complying with the 
statutory obligations as specified above. 
Indemnity would be limited to court 
awarded damages and shall exclude 
indirect, consequential and incidental 
damages. However indemnity would 
cover damages, loss or liabilities suffered 
by the bank arising out of claims made by 
its customers and/or regulatory 
authorities. 

part to conform or comply with the 
above and all other statutory 
obligations arising there from and 
the Bank will give notice of any 
such claim or demand of liability 
within reasonable time to the 
bidder. 

14 33 Point 6 

The successful bidder shall factor the 
OEM’s efforts (3 resources) for two 
months between the pilot stage and 
complete roll out stage. 

The successful bidder shall factor 
the OEM’s efforts (3 resources) for 
three months between the 
implementation and pilot 
completion stage. 

15  Annexure 10 

Original Annexure as present in RFP Multiple changes in the annexure. 
Please refer to the updated 
annexure attached. 

16 

 

101 

115 

121 

Annexure 01 

Point 6 

Point 6 

Point 6 

 

 

Advanced Email Triggers The requirement stands deleted. 

17 35 Annexure 14 Resource 

Enterprise Architect Responsibilities 
 

 Define the IT architecture 
standards, policies and 
frameworks. 

 Provide blueprint for the 
application architecture, 
information architecture and 
infrastructure architecture for 
the enterprise. 

 Adhere to current and future 
application architecture. 
Develop and maintain the 
model where required. 
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S. No Page # Point # Section # Original Clause Updated/New Clause 

 Manage risks of information 
and IT assets through 
appropriate standards and 
security policies 

 Optimize the system through 
an understanding of evolving 
business needs and technology 
capabilities 

 Collaborate with cross teams to 
ensure successful delivery of 
solutions 

 Validate infrastructure 
requirements. 

18 31 Point e 

2000 concurrent users for the solution 
with 10% year-on-year growth  
 

LLMS 
Concurrent Logins - 2000 
Concurrent Transaction Hits - 1000 
DMS 
Concurrent Logins - 2000 
EWS 
Generic Users – 500 
Power Users – 10 
Concurrent Power Users - 3 

19 

 

106 

121 

127 

Annexure 01 

Point 1 

Point 1 

Point 1 

 

NEMF -Mobile Based Loan Initiation Mobile Based Loan Initiation 
(The term NEMF stands deleted) 

20 

 

106 

122 

127 

Annexure 01 

Point 2 

Point 3 

Point 3 

 

NEMF -Mobile Based Approval for Senior 
Management 

Mobile Based Approval for Senior 
Management 
(The term NEMF stands deleted) 

21 

 

122 

127 

Annexure 01 

Point 2 

Point 2 

 

NEMF -Mobile Based Contact Point 
Verification 

Mobile Based Contact Point 
Verification 
(The term NEMF stands deleted) 
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S. No Page # Point # Section # Original Clause Updated/New Clause 

22 35 
Training 

Point 1 

The successful bidder will be responsible 
for training the designated bank 
employees in the areas of 
parameterization, operations, 
management, error handling, system 
administration, etc. with respect to LLMS, 
DMS and EWS. End application users 
would be trained through the train the 
trainer model. 

The successful bidder will bring the 
OEM for training the designated 
bank employees in the areas of 
parameterization, operations, 
management, error handling, 
system administration, etc. with 
respect to LLMS, DMS and EWS. 
End application users would be 
trained through the train the 
trainer model.  

23 35 Project Team 

 

S.No. Project Team 

1 Project manager 

2 Team Leader 

3 Business Analyst 

4 Developer 

5 Tester 

 

 
 
The Enterprise Architect should be 
factored in for a period of 15 
months.  

S.No. Project Team 

1 Enterprise Architect 

2 Project manager 

3 Team Leader 

4 Business Analyst 

5 Developer 

6 Tester 

24 N/A Bid Submission Bid Submission Deadline: 03/05/2018 
The bid submission deadline has 
been extended. The new date of 
submission is 16/05/2018. 

 


