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Note-Contractor  Ensure make of Material to be used in work shall be branded / standard 
quality. Required invoices for the material used shall be verified by the Architect & shall 
be kept on Record & shall be submitted at the time of Final bill. 
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A. NOTICE INVITING TENDER 
 

1. Sealed tenders on item rate basis are hereby invited from empanelled contractors 
only to execute the “Civil works and Interior Furnishing of Proposed Zonal office At 

2nd Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar, premises”.  
 

2. Tender copies are send through valid email of the empaneled contractors. No hard 
copy will be issued in any case.  

 
3. The late tenders shall be rejected including postal / courier delays. 

 
4. Tender Specifications dully filled-in, signed and sealed should be addressed & 

submitted to Zonal Manager, Bank of Maharashtra, Noida- Sec-62 Branch. 
(Address of Zone). 

 
5. The last date of submission of tender shall be 03/09/2020 (up to 3.PM).  

 
6. BANK reserves the right to reject or accept any one, or reject all tenders without 

assigning any reasons whatsoever. 
 

7. E.M.D. of Rs.40,000/- ( 2% of Estimated cost for works below 25 Lakhs, 1% of 
estimated cost for works above 25 lakhs)  shall be submitted in the form of DD 
drawn on Nationalized bank in favor of “Bank of Maharashtra” payable at Noida & 
shall be submitted in separate envelope as per directions. 

 
8. The contractors while submitting the sealed tender shall enclosed DD of Rs.1000 /- 

as tender fees in favor of “Bank of Maharashtra” payable at Noida in envelope of 
Technical bid along with EMD. 

 
9. The Earnest Money Deposit will be forfeited in the event of any evasion, refusal or 

delay on the part of the Contractor to sign and execute the Contract on acceptance 
of his tender. The Earnest Money Deposit will be refunded to the Contractors whose 
tenders are not accepted. 

 
NOTES:- 

 
10. All the rates quoted in the tender shall be inclusive of all transportation charges, 

wastage etc. but exclusive of GST; and shall remain firm till the completion of Work. 
No escalation of prices will be payable for what-so-ever reasons. 

 
11. The Contractor whose tender has been accepted shall within (07) seven days of the 

intimation of acceptance of tender, submit the stamp paper of required value for 
entering into agreement. 
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12. The earnest money will be returned to the unsuccessful Contractor within a 

reasonably short period. If the Contractor, after intimation to him, fails to collect his 
earnest money deposit within 01 years of date of intimation, the amount will be 
automatically forfeited. 

13. No additions or alterations shall be made in the Drawings, the Specifications, 
Schedule of Quantities, the conditions of contract and the tender by the Contractor 
and, if made, such tender is liable to be rejected. In case of the successful tender, 
any such additions and alterations made by the Contractor will be treated as null and 
void. Conditional tenders will be summarily rejected. 

 
14. The tenders shall be valid for a period not less than 90 days after the date of opening 

of the Price Bid.  
 

15. The agency shall visit/examine the site prior appointment and submit duly filled & 
signed Tender document.  
 

16. This tender document is not transferable. Only the bidder, who purchased this 
tender is entitled to quote. 

 
17. The Contractor shall attach copy of GST registration number. 

 

18. The Contractor shall attach copy of agency/company RTGS details 
 

19. This tender Notice shall form part of the Contract. 
 

20. This tender notice (including page no. from _1__ to _75__) shall form part of the 
contract. 

 
21. The tender to be submitted, as two envelopes duly sealed and super scribed as- 

i. ENVELOPE NO. 1 – Technical Bid (Volume I) 
It should contain all the sections as mentioned in the Index. 

ii. ENVELOPE NO. 2 – Price Bid (Volume II) 
It should contain Priced Bill of Quantities only. 
(Tenderer shall sign and stamp all the pages of tender documents at the lower right-
hand corner by the tenderer. All corrections should be initialed in the Commercial 
Bid. The rates and amount in the commercial bid shall be in typed form. The 
handwritten filled commercial bid will be summarily rejected.) 

 
22. PROCEDURE FOR SUBMITTING TENDERS: - 

i. All drawings & tender papers should be duly signed. 
ii. Both the envelopes should be super scribed with envelope no., type of bid & 

subject with name of work. 
iii. Envelope 1 (Technical bid) will be opened first and if above said all the signed 

and stamped documents along with DD for EMD and tender fees are enclosed 
than only Envelope -2(Price Bid) will be opened. If any contractor fails to 
enclose the listed documents in Envelope-I then the Price Bid envelope of same 
contractor will be return back in sealed condition.  
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Thanking you, 
Yours truly, 
Zonal Manager / AGM 
Noida  Zone 
 

 
B.FORM OF TENDER 

 
THE ZONAL MANAGER 
NOIDA ZONE 
BANK OF MAHARASHTRA 
Noida- Sec-62 Branch 
 
Dear Sir 
 
Civil works and Interior Furnishing of Proposed Zonal office At 2nd Floor Joydeep Tower 

,Sec-62 Noida, Gautam Buddh Nagar, 
 
With reference to the tender invited by Bank of Maharashtra for the captioned subject 
work: 
 
1. I / We the undersigned have carefully gone through tender documents comprising of the 

tender form, Notice of Tender, Scope of work, Specifications, terms and conditions etc. & 
BOQ and clearly understood the scope of work after visiting the site,. 

 
2. I/We hereby offer to execute the works specified in the said Memorandum within the 

time specified, at the rates mentioned in the financial/ BOQ and in accordance with all 
respects of the tender and with such materials as are provided for, by and in all other 
respects in accordance with such conditions so far as they may be applicable. 

 
3. I / we do here by undertake to execute and complete the whole or part of the work (as 

desired by you) at the respective rates quoted considering the work has to be executed 
after office hours and on holidays and Sundays. 

 
4. I/We have deposited as earnest money an amount of Rs. 40000 /- & Tender fees of Rs 

____________/- by D.D. No. ___________&__________dated ___________on 
_____________ bank in your favour of “Bank of Maharashtra” payable at NOIDA (to be 
handed over along with tender documents), which amount is not to bear any interest. 

 
5. I/We do hereby agree that EMD sum shall be forfeited, in the event of accepting my/our 

tender & I/We fail to start the work under the Contract , fail to respond to the issued 
work order within stipulated time period  & execute the Contract documents, when call 
upon to do so. 

 
6. I / we further agree to complete the work included in the said schedule of quantities 

within 30 days from the date of commencement. Date of commencement shall be either 
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one-week from the date, the acceptance letter is issued to the contractor or day on 
which the contractor is instructed to take possession of site, whichever is earlier.  

 
7. I / We agree to pay Government, GST, General and Sales Tax (State and Central), Excise 

etc. for insurance and all other taxes including works contract extra, turnover tax etc. as 
prevailing from time to time, on such items for whom same is to be levies, and the rates 
quoted by me / us are inclusive of the same. 

 
MEMORANDUM” 
 
Description of work: Tender for Civil works and Interior Furnishing of Proposed Zonal office 

At 2nd Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar. 
Time allowed for completion: 30 days from the date of commencement which shall be 
either one-week, from the date of issue of work order to the Contractor or day on which the 
Contractor will take possession of site whichever is earlier.  
 
We understand that the time for completion shown above shall be reckoned from the date 
of commencement of the work. 
 
 
Should this tender be accepted, I/We hereby agree to abide by and fulfill the term and 
conditions of the tender annexed hereto so far as they may be applicable or in default 
thereof, to forfeit the EMD and pay to the Bank of Maharashtra, the amount mentioned in 
the said tender conditions. 
 
Our Bankers are:  
i) 
 
 
 
The names of partners of our firm are: 
i) 
 
Name of the partner of the firm 
Authorized to sign:  
 
OR  
 
Name or person having Power of Attorney to sign the contract 
 
(Certified copy of the Power of 
 
Attorney should be attached): 
 
 
 
Yours faithfully, 
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Signature of Tenderer 
 
Stamp 
 
 

C: APPENDIX: TIME SCHEDULE 
 

1 Period of Completion 
 

30 (Thirty) days including holidays, Sundays 

2 Defects Liability Period (DLP) 12 (Twelve) months from the date of   
Completion of work 

3 Date of Commencement 
 

As per the work order 

4 Liquidated Damages for Delay As per the work order 

5 Period of final measurement 30 (Thirty)  days. 

6 Value of work for Interim 
Certificate(RA bill) 

Minimum of Rs.9 ( Nine) lakhs 

7 Period of honoring interim Certificate 
 
 

Total 15 working days. 7 working days for 
Architect to certify and another 7 working 
days for Bank to make payment. 
 

8 Period of honoring Final Certificate 
 

30(Thirty) working Days. 
 

9 Retention Money 
 

5% of Interim Bill amount subject to the 
ceiling of the total security deposit 
 

10 Total Security Deposit (Maximum) 5% of total tender amount/contract 
amount 

11 Performance Security  Deposit 10 % of value of work to be submitted 
before commencement of work. The 
amount will be adjusted with EMD 
submitted. Same will be refunded after 
submission of completion certificate by 
Architect for the work. Contractor may 
provide valid Performance Bank Guarantee 
for the same amount or DD in favour of 
Bank of Maharashtra payable at Noida. 

 
12 

 
Earnest Money Deposit 

 
Rs 40000/- 

13 Tender validity period 90 days 
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14 Validity of Rates quoted Minimum period of 06 months. 

                                            
 
                                                  
SIGNATURE OF THE CONTRACTOR. 
 

D.INSTRUCTIONS FOR CONTRACTOR 
 
1. The details of work to be carried out & its scope are given in the specifications & Bill of 

Quantity, which also indicate a brief description of the project where work is to be 
executed. The Contractors are advised to study the same carefully before tendering and 
they shall be deemed to have fully acquainted themselves with the same. 

2. The Contractors in their own interest are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their tenders in respect of the site 
conditions including but not restricting to the following which may influence or affect the 
work or cost thereof under the contract. 

3. Site conditions including access to the site, existing and required roads and other means 
of transport/communication for use by him in connection with the work. 

4. Requirement and availability of land and other facilities for his enabling works, stores and 
workshops etc.   

5. Ground conditions including those bearing upon transportation, disposal, handling and 
storage of material required for the work or obtained there form. 

6. Source and extend of availability of suitable materials including water etc. and labour 
(skilled and unskilled), required for work and Laws & Regulations governing their use and 
employment.  

7. Geological, meteorological, topographical and other general figures of the site and its 
surroundings as are pertaining to and needed for the performance of the work.  

8. The limit and extent of surface and sub surface water to be encountered during the 
performance of the work, the requirement of drainage and pumping.  

9. The type of equipment and facilities needed preliminary for and in the performance of 
the work, and for successful completion of work. 

10. All other information pertaining to and needed for the work including information as to 
the risks, contingencies and other circumstances which may influence or affect the work 
or the cost thereof under this contract. 

11. The Contractors should note the information, if any, regards to the site and local    
conditions, as contained in these tender documents has been given merely to assist the 
Contractors and is not warranted to be complete. 
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12. The Contractors should note and bear in mind that the BANK shall bear no responsibility 
for the lack of acquaintance of the site and other conditions or any information relating 
thereto, on their part. The consequences of the lack of any knowledge, as aforesaid, on 
the part of the Contractors shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge or understanding 
shall be entertained or payable by the Bank. 

13. Immediately on receipt of the Tender Documents from the Bank, but at least three days 
prior to the date fixed for opening of envelope no.1 of tender, the Contractor may submit 
in writing any tender enquiry on matters where clarifications or additional information is 
desired. If considered appropriate, the Bank reserves the right to issue addendum(s) / 
amendment(s) to any condition/ specifications/schedules of all Contractors before the 
date of submission. Tenders submitted by the tender shall be deemed to cover the effect 
of such addendum(s)/ amendment(s) issued and such addendum(s)/ amendment(s) duly 
signed by the Contractors shall be submitted along with the tenders. It shall be part of 
tender document. 

14. The Tender should be submitted in the prescribed form and the same should be signed as 
laid down here under: 

a. If the Tender is submitted by an individual, it shall be signed by the Proprietor with 
his full name and full name of his firm with its current business address. 

b. If the Tender is submitted by proprietary firm, it shall be signed by the proprietor with 
his full name and full name of his firm with its current business address. 

c. If the Tender is submitted by a firm in partnership, it shall be signed for and on behalf 
of the firm by all the partners of the firm about their full names and current business 
address, or by a partner holding the power of attorney by the firm for signing the 
tender, in which case, a certified copy of the partnership deed and current business 
address of all the partners of the firm shall also accompany the tender. 

15. All witnesses and sureties (if any) shall be person of status and their full names, 
occupations and address shall be stated below their signature. All signatures affixed 
on each page in the tender will be dated.  

16. The Earnest Money deposit without any interest will be returned to the unsuccessful 
Contractors only after Validity period / award of work. 

17. The Contractors should quote for all the items of work as given in Bill of Quantities. 
The rates shall be written both in words and in figures. Contractor shall also show 
cost of each item in total of each sub head and the grand total of the whole contract. 
Corrections, if any shall be made by crossing out initialing dating and rewriting. 

18. The acceptance of a tender will rest with the Bank, which does not bind itself to 
accept the lowest tender, and reserves to itself the authority to reject any or all of 
the tenders received without the assignments of any reasons. All tenders in which 
any of the prescribed conditions are not fulfilled or are incomplete, in any respect 
are liable to be rejected. 
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19. All item rates shall be quoted on the proper form of the tender alone. 

20. Contractors are strictly prohibited for any voluntary rebate/discount on the total 
amount quoted in BOQ. The Price Bid shall be filled strictly as per format provided by 
Bank. Contractor shall not modify/add/delete any of the matter of the tender 
including Price Bid. Any such aforesaid changes will lead to rejection of bid. 

21. On acceptance of tender, the name of the accredited representative (s) of the 
Contractor who would be responsible for taking instructions from the Bank / 
Architect shall be communicated to the Bank / Architect. 

22. Special care shall be taken to write the rates in figures as well as in words, in such a 
way that misinterpretation is not possible. The total amount should be written both 
in figures and in words. In case of figures, the words 'Rs' should be-written before 
the figure of rupees and words 'P' after the decimal figures e.g. Rs. 2.15 P and in case 
of words, the word Rupees should be precede and the word 'Paise' should be written 
at the end. Unless the rate is in whole rupees and followed by the words 'only' it 
should invariably be upto two decimal places. While quoting the rates in the bill of 
quantities, the word 'only' should be written closely following the amount and it 
should not be written in the next line. If rate quoted in words and figures does not 
match, than the rate quoted in words will only be considered. If there is 
mathematical error while quoting amount for any item, then amount will be 
corrected by considering rate quoted. If any mathematical error is noticed in the 
total of BOQ, then same will be corrected and L1 will be finalized. 

23. The Bank does not bind itself to accept the lowest tender but it may accept any 
tender and reserves to itself the right of accepting the whole or any part of tender 
and the Contractor shall be bound to perform the same at the rates quoted. 

24. The Bank also reserves the right to accept the tender in full or in parts and that the 
Contractor shall have no claim for revision of rates or other conditions if the tender 
is accepted in parts. 

25. The tender for work shall remain open for acceptance for a period of 90 days from 
the date of opening of Envelope no. 2 of the tenders. If any, Contractor withdraws 
his tender before the said period, then the Bank shall be at liberty to forfeit his 
Earnest Money Deposit. The Earnest Money Deposit of the Contractor whose tender 
is accepted shall be forfeited in full in case he does not start the work by the 
stipulated date mentioned in the award letter. In such case, Bank will de-empanel 
such contractor for pan- India.   

26. It will be obligatory on the part of the Contractor to tender and sign the tender 
documents for all the component parts and that after the work is awarded, he will 
have to enter into an agreement for each component with the competent authority 
of Bank. 

27. The "Notice Inviting Tender" and this “Instructions for Contractors" shall form part of 
the Tender Documents. 
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E. GENERAL CONDITIONS OF CONTRACT 
 
Except where provided for in the description of the individual Items in the schedule of 
quantities and in the specification and under the direction of Bank/Architect. 
 
1.  SCOPE OF WORK 

Execution of civil and interior works of Proposed Zonal office At 2nd Floor Joydeep 

Tower ,Sec-62 Noida, Gautam Buddh Nagar, Noida Zone, which includes furniture work, 
installation of wooden and glass partitions, workstations, painting, tiling and plumbing 
works as per detailed specification stated in BOQ. ( Price Bid). 
 

2. INTERPRETATION  
In constructing these conditions, the specifications, the schedule of quantities, 
quotation and Agreement, the following words shall have the meaning herein assigned 
to them except where the subject or context otherwise requires. 

 
3. CLIENT/ BANK 

The term Client/Bank shall denote Bank of Maharashtra, Sec-62 Branch Noida Zone, 
(Address of the Zonal Office) and any of its employee’s representative authorized on 
their behalf. 

 
4. ARCHITECTS 

The term Architects shall denote to be the Architect for the purpose of this Contract 
such person as the Bank shall nominate for the purpose and the same will be conveyed 
to the Contractor upon successful acceptance of tender. 

 
5. CONTRACTOR 

The term Contractor shall mean ……………………………………………………………….. 
……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
……………………………………………………………………………………………………… 
(Name and Address of the contractor and his/their legal representative, assign and 
successors.) 

 
6. SITE 

The site shall mean where the works are to be executed and as shown in layout plan as 
mentioned in quotation document elsewhere. 

 
7. DRAWINGS  



 

Page 13 of 75 

 

i. The works is to be carried out in accordance with drawings, specifications the 
schedule of quantities and any further drawings which may be supplied or any other 
instructions, which may be given by the Architect, during execution of the work.  

ii. All drawings relating to the contractor together with a copy of schedule of quantities 
are to be kept at site and the Bank/ Architect shall be given access to such drawings or 
schedule of quantities whenever necessary. 

iii. In case any detailed drawings/”Farma” are necessary contractor shall prepare detailed 
drawings/”Farma” and / or dimensional sketches there for have it confirmed by the 
Bank /Architect prior taking up the work. 

iv. The contractor shall ask in writing for all clarifications on matters occurring drawings, 
specifications and schedule of quantities or to additional instructions at least 7 
working days ahead from the time when it is required for implementation so that the 
Bank may be able to give decision thereon. 
 
 

8. “The works” shall mean the work to be executed or done under this contract. 
 

9. “Act of Insolvency” shall mean the presidency town Insolvency Act or in provincial Act 
or any amending status. 

 

10. “The Bill of Quantities” is schedule of quantities shall mean the bill of quantities as 
specified and forming part of this contract. 

 

11. “Priced Bill of quantities” shall mean the Bill of quantities duly priced with the accepted 
quoted rates of the contractors. 

 
12. SCOPE: 

i. The work consists of Interior/furnishing in accordance with the “drawings” and bill of 
quantities. The civil, electrical, sanitary plumbing, Interior/ furnishing works etc, within 
the scope of this tender. It includes furnishing all materials, labour, tools and 
management necessary for and incidental to the construction and completion of work 
during its progress and upon completion, shall confirm to the lines, elevation and 
grades as shown on the drawings furnished by the Bank / Architect. Should any details 
essential for efficient completion of the work be omitted from the drawings and 
specifications it shall be the responsibility of the Contractor to inform the 
Bank/Architect and to furnish and install such detail with the Bank /Architect’s 
concurrence, so that upon completion of the proposed work the same will be 
acceptable and ready for use. 

ii. Bank/Architects may in their absolute discretion issue further drawings and /or 
written instructions, details, directions, and explanations which are hereafter 
collectively, referred to us “the Bank /Architect’s instructions” in regard to: 

iii. The variation or modifications of the design quality or works or the additions or 
omission or substitution of any work. 

iv. Any discrepancy in the drawings or between the schedule if quantities and/or 
drawings and/or specification. 

v. The removal from the site of any defective materials brought thereon by the 
contractor and the substitution of any other material thereof. 
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vi. The demolition removal and /or re execution of any work executed by the 
contractor/s. 

vii. The dismissal from the work of any persons employed thereupon. 
viii. The opening up for inspection covered up. 

ix. The rectification and making good of any defects under clauses herein after 
mentioned and those arising during the maintenance period (retention period). 

 
13. CONTRACTOR SHALL VISIT THE SITE 

Intending Contractor shall visit the site and works himself thoroughly acquainted with 
the local site condition, nature and requirement of the works, facilities of transport 
conditions, effective labour and materials, access and storage for materials and removal 
of rubbish. The Contractor shall provide in their quotation for cost of carriage, freight 
and other charges as also for any special difficulties and including police restrictions for 
transport etc. for proper execution of the work as indicated in the drawings. The 
successful Contractor will not be entailed to any claim of compensation for difficulties 
faced or losses incurred on account of the Bank or the Architect. 

14. Tender document 
i. The entire set of tender papers issued to the Contractor should be submitted full 

priced including stamp & signed on all the pages which will indicate the acceptance 
of tender papers by the Contractor. If any page is not stamp and signed which will 
indicate non acceptance of terms and conditions and bid will be summarily rejected. 

ii. The schedule of quantities shall be filled in figures and words. 
iii. The “Rate” column to be legible filed in English Figure. 
iv. Amount column to be filled in for each item and the amount for each sub head as 

detailed in the “Bill of Quantities”. 
v. All corrections are to be initiated.  (In case of any errors/ omission in the quoted 

rates,) 
vi. Only one rate should be quoted for each item(s). 

vii. No modifications, writing or corrections can be made in the Price Bid by the 
Contractor.  

viii. The Bank reserves the right to reject the lowest or any offer and also to discharges 
any or all offers for each sections or to split up and distributed any item of work to 
any firm or firms, without assigning any reason. 

ix. The Contractor should note that the tender is strictly on the item rate basis and their 
attention is drawn to the fact that the rates for each and every item should be 
correct, work able and self supporting. If called upon by the Bank /Architect, detailed 
analysis of all the rates shall be submitted by the Contractor. The Bank /Architect 
shall not be bound to recognize the contractor’s analysis. 

x. The works will be paid for as “measures work” on the basis of actual work done and 
not as “lump sum” contractor. 

xi. All items of work described in the bill of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, 
specifications bill of quantities and no further extra charges will be allowed in this 
connection. In case of lump sum charges in the quotation in respect of any item of 
works, the payment of such items of work will be made for the actual work done on 
the basis of lump charges as will be assessed to be payable by the Bank /Architect.                                         



 

Page 15 of 75 

 

xii. The Bank has power to add to, omit from any work as shown in the drawings or 
described in specifications or included in the bill of quantities and intimate the same 
in writing but no addition, omission or variation shall be made by the Contractor 
without authorization from the Bank. No variation shall vitiate the contractor. 

 
15. AGREEMENT 

The successful contractor may be required to sign agreement as may be drawn up to 
suit local conditions and shall pay for all stamps and legal expenses thereto. 

 
 
16. PERMITS AND LICENCES 

i. Permits and licenses for release of materials which are under Government control will 
be arranged by the contractor. The Bank will render necessary assistance, sign any 
form or applications that may be necessary. 

 
ii. It may be clearly understood that no compensation or addition charges can be claimed 

by the contractor for non receipt of controlled materials in due time on this account or 
according to his own requirements. 

iii. The contractor shall at his own cost arrange for storage shed adequate for taking 
delivery and storing, transporting etc. of all materials including those under 
government control are to be included by the Contractor in his quoted rates. 

iv. The Bank /Architect shall be indemnified against all Government or legal actions for 
thefts or misuse of controlled materials in the custody of the contractor. 

 
17. GOVERNMENT AND LOCAL RULES 

The contractor shall confirm to the provisions of all local Bye Laws and Acts relating to 
the Regulations etc. of the Government and Local Authorities and of any company with 
whose system the structure is proposed to be connected. The contractor shall give all 
notice required by said Act, Rules, Regulations and Byelaws etc and pay all fees payable 
to such authority /authorities for execution of the work involved. The cost, if any shall 
be deemed to have been included in his quoted rates, taking into account all liabilities 
for licenses, fees for footpath encroachment and restorations etc. and shall indemnify 
the Bank /Architect against such liabilities and shall defend all actions from such claims 
or liabilities. 

 
18. TAXES AND DUTIES 

The Contractor must include in their quotation prices quoted for all duties, royalties etc. 
but only GST should be charged separately as applicable. No extra claim on this account 
will, in any case, be entertained. 

 
19. OTHER PERSONS ENGAGED BY THE BANK 

The Bank reserves the right to execute any part of work included in this contract or any 
work which is not included in this contract by other agency or persons and contractor 
shall all responsible facilities for the execution of such work. The main contractor shall 
extend all cooperation in this regard. 

 
20. RETENTION MONEY/ SECURITY DEPOSIT 
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i. Retention money shall be deducted from progressive running bill of the gross value 
of each running bill. The total security deposit will be retained money for the defect 
liability period. 

ii. The retention money i.e. the total security deposit will be refunded to the contractor 
15 days after the end of defect liability period provided he has satisfactorily carried 
out all the work and attended to all defects in accordance with the conditions of 
contract. No interest is allowed on retention money. If contractor doesn’t shows 
willingness nor he rectifies the noticed defects then bank may get the said defects 
rectified from other agencies at risk & cost of the said contractors.  

 
21. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

i. The contractor shall provide everything necessary for proper execution of the work 
according to the intent and meaning of the drawing, schedule of quantities and 
specifications taken together whether the same may or may not be inferred there 
from and if the contractor finds any discrepancies therein he the Bank shall on no 
account be responsible for the be expenses incurred by the contractor for hired 
ground or fresh water obtained from elsewhere. 

 
ii. The rates quoted against individual items will be inclusive of everything necessary to 

complete the said items rates quoted against individual items will be inclusive of 
everything necessary to complete the said items of work within the contemplation of 
the contract and beyond the unit price no extra payment will be allowed for specific 
items, if any, stipulated in the quotation document. 

 
iii. The contractor shall supply, fix and maintain at his own cost, for the execution of any 

work, all tools, tackles machineries and equipments and all the necessary centering, 
scaffolding staging, planking, timbering, strutting, shoring pumping, fencing, barding, 
watching, and lighting by night as well as by day required not only for the proper 
execution and protection of the said work but also for the protection of public and 
safety of any adjacent roads, streets, walls, house, buildings all other erections, 
matters, and things and the contractor  shall take down and remove any or all such 
centering, scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be 
required  or when ordered so to do and shall fully reinstate and make good all 
matters and things disturbed during the execution of works to the satisfaction of the 
Bank / Architect. 

 
iv. The contractor shall at all times gives access to works employed by the Bank or any 

men employed on the building and to provide such parties with proper sufficient and 
if required, special scaffolding, special hoists and ladders and provide them with 
water and lighting and leave or make any holes, grooves etc. in any work, where 
directed by the Bank as may be required to enable such work to lay or fix pipes, 
electrical writing, special fitting etc. The quoted rates of the Contractor shall include 
all these above-mentioned contingent works. 

 
22. TIME OF COMPLETION, EXTENTION OF THE TIME AND PROGRESSIVE CHART 

TIME OF COMPLETION: The entire work is to be completed in all respects within 
stipulated period as specified. The work shall deemed to be commenced within 3 
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working days from the date issue of work order. Time is the essence of the contractor 
and shall be strictly observed by the Contractor. The work shall not be considered as 
complete until the bank/ Architect have certified in writing that this has been 
completed and the Defects liability Period shall commence from the date of such 
certificate. 

 
23. EXTENSION OF TIME: 

 If in the opinion of the Bank /Architects the works be delayed (a) by reason of any 
exceptionally inclement weather or (b) by reason of instructions from the Bank in 
consequence of proceedings taken or threatened by or disputes, with adjoining or 
neighboring client/ Banks or (c) by the works, or delay, of other contractors or 
tradesman engaged or nominated by the Bank and not referred to in the specification 
or  (d) by reason of authorized extra and additions or (e) by reason of any combinations 
of workmen or strikes or lock out affecting any of the building trades or (f) from other 
causes which the Bank at the Completion of the time allowed for the contract shall 
make fair and reasonable extension of time for completion in respect therefore in the 
event of the Bank failing to give possession of the site upon the day specified above the 
time of completion shall be extended suitably. Incase of such strikes or lock outs as are 
referred to above, the Contractor shall, immediately give the Bank to proceed with the 
works and on his doings so that it will be ground of consideration by the Bank to 
proceed with the works and on his doings so that it will be ground of consideration of 
the Bank for an extension of time as above provided. The decision of the Bank as to the 
period to be allowed for an extension of time for completion hereunder (which decision 
shall be final and binding on the contractor) shall be promulgated at the conclusion of 
such strike or lock outs and the Bank shall then in the event of an extension being 
granted, determine and declare the final completion date. The provision in clause 24 of 
GCC with respect to payment of liquidated damaged shall, in such case, be read and 
constructed as if the extended date fixed by the Bank were substituted for and the 
damage shall be deducted accordingly. 

 
24. PROGRESS OF WORK: During the period of work execution of work the contractor shall 

maintain proportionate progress on the basis of a program chart approved by the 
Bank/Architect immediately before commencement of work. 

 
25. PENALTY/ LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the bank/ Architect within the 
stipulated period, the contractor shall be bound to pay to the bank a sum calculated as 
0.15% of tender amount/contract amount per week or part thereof. Subject to a ceiling 
of 10% of the accepted contracted sum by way of Penalty/ liquidated damages. In 
addition to the above mentioned Penalty/ liquidated damages there will be penalties 
on missing mile stones. This mile stone penalties will be 0.15 %( of Total work order 
value) per day. The mile stones for penalty will be as per project schedule issued and 
agreed by the contractor before starting the project. 

 
26. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 

REQUIREMENTS. 
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i. The contractor’s representative and staff shall be available at site all reasonable 
hours to receive instruction notices or communications. 

ii. All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size. 

iii. The contractor shall provide at his own cost provide all artificial light required for the 
work and to enable other contractors to complete the work within specified time. 

iv. The contractor shall not fix or place any placard or advertisement of any description 
or permit the same to be fixed or placed in or upon any boarding, gantry building 
structure other than those approved by the Bank. 

 
27. PROTECTIVE MEASURES 

i. The contractor from time to time of being placed in possession of the site must 
suitable arrangements for watching, lighting, and protecting the work, the site and 
the surrounding property by day by night on Sunday and other holiday at his own 
cost.  

ii. Contractor shall indemnify the Bank/Architect against all possible damaged to the 
building, roads, or members of the public in course of execution of the work. 

 
iii. The Carpenters shall provide necessary temporary enclosures, gates, entrance etc. 

for protection of the work and materials and for altering and adopting the same as 
may be required and removing on completion of the works and making good all 
works disturbed at his own cost. 

iv. The carpenters and the supervisors on the works shall carry with them always one 
meter or two-meter steel tape, a measuring tape of 30 meter, a spirit level, a plumb 
bob gauge and a square and shall check Bank/ Architect will use any or all measuring 
instruments or tools belonging to the contractors as he choose for checking the 
works executed or being executed in the contract. 

v. The contractor should cover in his rate for making provisions for all reasonable 
facilities for the use of his scaffolding, tools and plant etc. by other contractors for 
their work. 

 
28. NOTICE AND PATIENTS OF APPROPRIATE AUTHORITY AND OWNERS 

i. The contractor shall confirm to the provisions of any Acts of the Legislature relating 
to the work, and to the regulations and Bye Laws of the any authorities, and / or any 
water, lighting and other companies and /or authorities with whose systems the 
structures were proposed to have connection and shall before making any variation 
from the drawings or specifications that may be associated to so confirm, give the 
Bank /Architect written notices specifying the variations proposed to be made and 
the reasons for making them and apply for instructions there on. The Bank/ Architect 
on the receipt of such intimation shall give a decision within a reasonable time. 

ii. The contractor shall arrange to give all notices required for by the said Acts, 
Regulations Bye laws to be given to any authorities, and to pay such authority or to 
the public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Bank. 

iii. The contractor shall indemnify the Bank /architect against all claims in respect of 
patent rights, royalties, damages to buildings, roads or members of public in course 



 

Page 19 of 75 

 

of the work and shall defend all actions arising out from such actions, costs and 
expenses. 

 
29. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS. 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, 
drain cesspool or other place shall not be deposited on the surface but shall be at once 
carted away by the contractor to place provided by him at his own cost. 

 
30. ACCESS 

Any authorized representative of the Bank shall at all reasonable times have free access 
to the works and/ or the workshop, factories or other place where materials are being 
prepared or manufactured constructed for the work and also to any place where the 
materials are lying or from where they are being obtained, and the contractor shall give 
facility to the Client / Bank or their representative necessary for the inspection and 
examination and the test materials and workmanship. Except the representative of the 
Bank /Architect no person shall be allowed at any time without the written permission 
of the Bank.                                                                                                                                                                                                

 
 
31. MATERIALS WORKMANSHIP, SAMPLES, MOCK-UP OF ITEMS, TESTING OF MATERIALS. 

i. All the works specified and provide for in the specifications or which may be required 
to be done in order to perform and complete any part thereof shall be executed in 
the best and most workmanlike manner with materials of the best and approved 
quality of the respective kinds in accordance with the respective kinds in according 
to such other additional particulars contained in and implied by the specifications 
and as represented by drawings or according to such other additional particulars and 
instructions as may from time to time be given the Bank /Architect during the 
execution of the work and to his entire satisfaction. 

ii. If required by the Bank / Architect the contractors shall have to carry out tests on 
the materials etc. and workmanship in approved materials testing laboratories or 
as prescribed by the Bank /Architect at his own cost to prove that the materials etc. 
under test confirms to the relevant IS standards or as specified in the specifications. 
The necessary changes for transporting testing etc. shall have to be borne by the 
contractor. No extra payment on this account should in any case be entertained.  

iii. Contractor at his own cost should erect mock- up of items suggested/ requested by 
Client /Architect during execution of work and also modify as per Client /Architects 
instruction. And only after finalization of the mock-up contractor should execute 
the work. 

iv. All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales tax/ Value Added 
Tax, octroi and other charges and must be the best of its kind available and the 
contractors must be entirely responsible for the proper and efficient carrying out of 
the work. The work must be done in the best workman like manner. Samples of all 
the materials to be used must be submitted to the Bank/ Architects when so directed 
by the Architects and written approval from the Bank /Architect must be obtained 
prior to placement of order. 
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v. During the inclement weather the contractor shall suspend concreting and 
plastering, painting and polishing for such time as the Bank /Architect may direct and 
shall protect from injury all the works when in course of execution. Any damage 
(during construction) to any part of the work for any reason due to rain, storm or 
neglect of contractor shall be rectified by the contractor in an approved manner at 
no extra cost. 

vi. Should the work be suspended by reason rain, strike, lock outs, or any other cause, 
the contractor shall take all precautions necessary for the protection of work and at 
his own expenses and shall make good any damage arising from any cause, all new 
work and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special traders men 
or sub contractor and any damage caused must be made good by the contractor at 
his own expenses. 

 
 
32. CONTRACTOR’S EMPLOYEES 

The contractor shall employ technically qualified and competent supervisors for the 
works who shall be available through out the working hours to receive and comply with 
instructions of the Bank /Architects. The contractor shall employ in connection with the 
work persons having the appropriate skill or ability to perform efficiently. 

33. No labour below the age of Fourteen years and who is not an Indian National shall be 
employed on the work.  

 
34. No labour supplied by the contractor to be engaged on the work on day work basis 

either wholly or partly under order or control of the Bank or his representative shall be 
deemed to be person employed by the contractor. 

 

35. The contractor shall comply with the provisions of all labour legislation including the 
requirements of: 
i. The Payment of wages Act 

ii. Bank’s Liability Act. 
iii. Workman’s Compensation Act. 
iv. Contractor Labour (Regulation & Abolition) Act’1970 and central Rulse1971 
v. Apprentices Act 1961 

vi. Minimum Wages Act. 
vii. Any other Act or enactment relating there to and rules framed there under from 

time to time.   
 
36. The contractor shall keep the Bank saved harmless and indemnified against claims if any 

of the workmen and all costs and expenses as may be incurred by the Bank in 
connection with any claim that may be made by any workmen. 

 
37. The contractor shall comply at his cost with the order of requirements of any Health 

officer of the state or any Local authority or of the Bank regarding the maintenance of 
proper environmental sanitation of the area where the contractor’s labour are housed 
or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria 
and other contagious disease. The contractor shall provide, maintain, and keep in good 
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sanitary conditions adequate sanitary accommodation and provide facilities for pure 
drinking water at all times for the use of men engaged on the works and shall be taken 
by the contractors to prevent nuisance of any kind on the workers or the lands 
adjoining the same.  

 
38. The contractor shall arrange to provide first aid treatment to the labour engaged in the 

work. He shall within 24 hours of the occurrence of any accident at or about the site or 
in connection with execution of the works, report such accident to the Bank and also to 
then competent authority where such is required by the law. 

 

 
 
39. DISMISSAL OF WORKMEN 

The contractor shall on the request of the Bank immediately dismiss from work any 
person employed there on by him, who may in the opinion of the Bank be unsuitable or 
incompetent or who may misconduct him self. Such discharge shall not be on the basis 
of any claim for compensation or damages against the Bank or any of their officer or 
employee. 

 
40. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and 
the contractor shall not directly or indirectly transfer, assign or underlet the contract or 
any part, share or interest therein nor shall take a new partner, without written consent 
of the Bank and no subletting shall relive the contractor from the full and entire 
responsibility of the contract or from active supertendence of the work during their 
progress. 

 
41. DAMAGE TO PERSONS AND PROPERTY DAMAGE INSURANCE ETC. 

i. The contractor shall be responsible for all injury to the work workmen to persons, 
animals or thins and for all damages to the structural and/or decorative part of 
property which may arise from the operations or neglect of himself or any sub 
contractor or of any of his or a sub contractor’s employees. Whether such injury or 
damage arise from carelessness, accident or any other cause whatever in any way 
connected with carrying out of this contract. 

ii. The clause shall be held to include inter alia, any any damage to buildings whether 
immediately adjacent to or otherwise and any damage to roads, street’s footpaths, 
or ways as well as damages caused to the buildings and the works forming the 
subject of this contract by rain, wind, other inclemency of weather. The contractor 
shall indemnify the Bank and hold harmless in respect of all and any expenses arising 
from such injury or damage any acts of compensation or damages Consequent upon 
such claim.  

iii. The contractor shall reinstate all damage of every sort mentioned in this clause, so as 
to deliver the whole of the contract Works complete and perfect in every respect 
and so as to make good or otherwise satisfy all claims for damages to the property or 
third parties. 

iv. The contractor shall affect the insurance necessary and indemnify the Bank entirely 
from all responsibility in this respect. The insurance must be placed with a company 
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approved by the Bank and must be effected jointly in the name of the contractor and 
the Bank and the policy lodged with the latter. The scope of insurance is to include 
damage or loss to the contract itself till this is made over in complete state Insurance 
is compulsory and must be effected from very initial stage. The contractor shall for 
any thing, which may exclude from damage to any property arising out incidents, 
negligence of defective carrying out of this contract. 

v. The Bank shall be at liberty and 9is hereby empowered to deduct the amount of any 
damages, compensation, costs, charges and expenses arising or accruing from or in 
respect of any such claim or damages from any sums due or to become to the 
contractor. 

 
42. INSURANCE 

i. Unless otherwise instructed the contractor shall insure the works and keep them 
insured until the virtual completion of the contract against loss or damage by fire 
and /or earthquake, flood. The insurance must be placed with a company approved 
by the Bank, in the joint names of the Bank and the contractor for contract sum. The 
joint name of insurance policy shall have Bank’s name first and then contractor’s.  

ii. The contractor shall deposit then policy and receipt for premiums paid with 
employee within 7 days from the date of issue of work order unless otherwise 
instructed in default of the contractor insuring to provide above, the Bank on his 
behalf may so insure and may deducted the premium paid any money due or which 
may become due to the contractor. The contractor shall as soon as the claim under 
the policy is settled or then work reinstalled by the insurance company should they 
elect to do o, proceed with due diligence with the completion of the works in the 
same manner as though the fire has not occurred and in all respect under the 
conditions of the contract. The contractor in case of rebinding or reinstating after fire 
shall be entitled to extension of time for completion as the Bank may deem fit. 

 
43. ACCOUNTS RECEIPTS AND VOUCHERS 

The contractor shall furnish all the invoices, accounts, receipts and other vouchers for 
the material used in the contract work. The said invoices, accounts, receipts and 
vouchers shall be for whole quantity. The Invoices submitted shall be with GST only. If 
the contractor produce said invoices of less quantity than claimed in bill for respective 
items then bank may deduct the rate of the item as appropriate and the decision of the 
Bank /Architect shall be final and binding on the contractor. 

 
44. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Bank all 
defects, shrinkage, settlements or other faults which may appear within 12 months 
after completion of the work. In default the Bank may employ and other persons to 
amend and mane good such damages, losses and expenses consequent thereon or 
incidental there to shall be made good and borne by the contractor and such damages, 
loss and expenses shall be recoverable from him by the Bank or may be deducted by the 
Bank in lies of such amending such works and in the event of the amount retained being 
insufficient recover that balance from the contractor from any amount retained under 
clause no: 19 by the Bank together with any expenses the Bank may have incurred in 
connection therewith. 
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45. CONCEALED WORK 

The contractor shall give due notice to the Bank /Architect whenever any work is to be 
buried in the earth, concrete or in the bodies of walls, above false ceiling, concealed in 
conduits behind paneling or otherwise becoming inaccessible later on, in order that the 
work may be inspected and correct dimensions taken before such burial in default 
whereof the same shall at the opinion of the Bank/ Architect be either opened up for 
measurement at the contractor’s cost and no payment may be made for such materials. 
Should any dispute or differences arise after the execution of any work as to 
measurements etc or other matters, which cannot be conveniently tested or checked, 
the notes of the Bank/ Architects shall be accepted as correct and binding on the 
contractor. Contractor shall take photographs of all the work before concealing and it 
shall be checked and verified from the Bank’s Engineer/Architect before concealing. 

 
46. SUSPENSION 

i. If the contractor except on account of any legal restraints upon the Bank preventing 
the continuance of the work or in the opinion of the Bank shall neglect or fail to 
proceed with due diligence in the performance of his part of the contract or if he 
shall more than once make default, the Bank shall have the power to give notice in 
writing to the contractor requiring the work to be proceeded within a reasonable 
manner and with reasonable dispatch, such notice purport to be a notice under this 
clause. 

ii. After such notice shall have been given the contractor shall not be at liberty to 
remove from the site of the works or from any ground contiguous thereto any plant 
or materials to subsist from the date of such notice being given until the notice shall 
have been compiled with. If the contractor fails to start work within seven days after 
such notice shall have been given to proceed with the works as therein prescribed, 
the Bank may proceed as provided in the following clause No.46. (termination of 
Contract by Bank) 

 
47. TERMINATION OF CONTRACT BY THE BANK: 

a. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR Without prejudice to any 
of the right or remedies under this contract if the contractor dies, the Zonal 
Manager(at Noida Zone)/ AGM shall have the option of terminating the contract 
without compensation to the contractor. 

 
b. Subject to other provisions contained in this clause the Zonal Manager (at Noida 
Zone)/ AGM may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for damages and / 
or any other provisions of this contract or otherwise, and whether the date of 
completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases:  
i) If the contractor having been given by the Bank’s Engineer in Charge / AGM a notice 

in writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or unworkman like manner 
shall omit to comply with the requirement of such notice for a period of seven days 
thereafter; or 



 

Page 24 of 75 

 

ii) If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence so that in the opinion of 
the Bank’s Engineer at in Charge / AGM (which shall be final and binding) he will be 
unable to secure completion of the work by the date for completion and continues 
to do so after a notice in writing of seven days from the Bank’s Engineer in Charge / 
AGM ; or  

iii)  If the contractor fails to complete the work within the stipulated date or items of 
work with individual date of completion, if any stipulated, on or before such date(s) 
of completion and does not complete them within the period specified in a notice 
given in writing in that behalf by the Bank’s Engineer at in Charge / AGM ; or  

iv) If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Bank’s Engineer in 
Charge / AGM ; or 

v) If the contractor shall offer or give or agree to give to any person in Bank of 
Maharashtra(BoM) Service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to do 
or for having done or forborne to do any action relation to the obtaining or 
execution of this or any other contract for BoM; or  

vi) If the contractor shall enter into a contract with BoM in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless 
the particulars of any such commission and the terms of payment thereof have been 
previously disclosed in writing to the Bank’s Engineer in Charge / AGM; or  

vii)  If the contractor shall obtain a contract with BoM as a result of wrong tendering or 
other non-bona-fide methods of competitive tendering or commits breach of 
Integrity Pact; or 

viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors; or 

ix) If the contractor being a company, shall pass a resolution or the Court shall make an 
order for the winding up of the company, or a receiver or manager on behalf of the 
debenture holders or otherwise shall be appointed or circumstances shall arise 
which entitle the Court or debenture holders to appoint a receiver or manager; or 

x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days, or.  

xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work 
basis or of the labour with materials not to be incorporated in the work, shall not be 
deemed to be subletting) or otherwise parts with or attempts to assign, transfer 
sublet or otherwise parts with the entire works or any portion thereof without and 
prior written approval of the Bank’s Engineer in Charge / AGM. When the contractor 
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has made himself liable for action under any of the cases aforesaid, the Bank’s 
Engineer in Charge / AGM  may without prejudice to any other right or remedy which 
shall have accrued or shall accrue hereafter to BoM, by a notice in writing to cancel 
the contract as whole or only such items of work in default from the Contract, the 
Zonal Manager(at Noida Zone)/  AGM shall have powers: a) To determine or rescind 
the contract as aforesaid in full or part (of which termination or rescission notice in 
writing to the contractor under the hand of the Zonal Manager(at Noida Zone)/  
AGM shall be conclusive evidence) and get the same executed at the risk & cost of 
the contractor. Upon such determination or rescission the already retained security 
deposit recovered under the contract and performance security deposit shall be 
liable to be forfeited and used materials, construction plants, implements, temporary 
buildings, etc. shall be taken over and shall be absolutely at the disposal of the BoM. 
or b) To employ labour and to supply materials to carry out the work or any part of 
the work debiting the contractor with the cost of the labour and the price of the 
materials of the amount of which cost and price certified by the Architect/Bank’s 
Engineer shall be final and conclusive) and/ or c) After giving notice to the contractor 
to measure up the work of the contractor and to take such whole, or the balance or 
part thereof as shall be un-executed or delayed with reference to the General 
Conditions of Contract clause no. 24.0 and/ or relevant clause of Special Conditions 
of Contract, out of his hands and to give it to another contractor to complete.  
Any sums in excess of the amounts due to BoM and unsold materials, constructional 
plant etc. shall be returned to the contractor, provided always that if cost or 
anticipated cost of completion by BoM of the works or part of the works is less than 
the amount which the contractor would have been paid had he completed the works 
or part of the works, such benefit shall not accrue to the contractor.  
In the event of anyone or more of the above courses being adopted by the Zonal 
Manager (at Noida Zone)/ AGM the contractor shall have no claim to compensation 
for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the contract. And in 
case action is taken under any of the provision aforesaid the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually performed 
under this contract unless and until the Zonal Manager(at Noida Zone)/  AGM has 
certified in writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified.  

 
48. ARBIRATION. (ACT: IARC-1996) 

 
The Bank and the Contractor shall make every effort to resolve amicably, by direct 
informal negotiation between the respective parties, any disagreement or disputes 
arising between themselves under or in connection of the terms of the contract. 
 
If after thirty days from the commencement of such negotiations between the 
authorized personnel designated by the Bank and the Bidder, the Bank & The Bidder 
have been unable to resolve contractual disputes amicably, either party may require 
that the disputes be referred for resolution through formal Arbitration. The provision 
of Arbitration and Concilation Act, 1996 shall be applied. 
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Arbitration proceedings shall be conducted in Noida-Gautam Baddh Nagar-U.P ( to 
be mentioned considering the place of execution). Language of the arbitration shall 
be in English. 
 
All disputes and differences of any kind whatsoever arising out of or in connection 
shall be referred to Arbitration sole Arbitrator appointed by the parties by mutual 
consent. However, if the parties are not agree with the sole arbitrator, the Number 
of Arbitrators shall be three. Each party of the dispute being entitled to appoint one 
Arbitrator. The two Arbitrators appointed by the parties shall appoint a third 
arbitrator who shall act as the chairman of the proceedings. The Award of the 
Arbitrator shall be Final and binding on the parties. 
 

49. WHERE THERE IS SHORTCOME OF SPECIFICATION FOR ITEM OF BOQ: 
 

In case of any class of work over which there is no specification mentioned the same 

shall be carried out in accordance with the latest Indian standard specification and as 

per standard practice and as a necessary requirement to complete the item/job, subject 

to the approval of the Consultant/Bank. No additional payment will be made for the 

same. Bidder shall quote the rate for every item, considering aforesaid requirement.  

 

50. Corrupt & Fraudulent practices 

 

As per Central Vigilance Commission (CVC) directives, it is required that 

Bidders/suppliers/contractors observe the highest standard of ethics during procurement 

and execution of such contracts in pursuance of this policy: 

“Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to 

influence the action of an official in the procurement process or in contract execution and 

“Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or execution of contract to the detriment of Bank and includes 

collusive practice among Bidders ( Prior to or after bid submission) designed to establish bid 

prices at artificial non – competitive levels and to deprive the Bank of the benefits of free 

and open competition. 

 

The Banks reserves the right to reject a proposal for award if it determines that the bidder 

recommended for award has engaged in corrupt or fraudulent practices in competing for 

the contract in question. 

 

The Bank reserves the right to declare a firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a contract if at any time it determines that the firm has 

engaged in corrupt or fraudulent practices in competing for or in executing the contract. 

 

51. Force Majeure 
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The contractor will be liable for any delay or failure to perform its obligations, if the delay or 

failure has resulted from circumstances beyond its reasonable control, including but not 

limited to, act of God or governmental act, political instability, epidemic, pandemic, flood, 

fire, explosion, accident, civil commotion, riot, mobilizations, strike, blockade, war, 

computer viruses, industrial dispute, labor unrest, public enemy and any other occurrence 

of the kind listed above, which is not reasonably within the control of the affected party. 

 

The contractor agrees to give to other party a fifteen (15) calendar days written notice as 

soon as reasonably possible on becoming aware of an event of force majeure and such 

notice shall contain details of the circumstances giving rise to the event of force majeure. 

If the event of force majeure continues for a period of more than thirty (30) consecutive 

days then the bank may have the option to terminate the Agreement upon written notice of 

such termination to the Bidder/other party. 

 

52. Amalgamation 

 

If the Bank undergoes an amalgamation, take over, consolidation, reconstruction, merger, 

change of ownership etc., this RFP shall be considered to be assigned to the new entity and 

such an act shall not affect the rights and obligations of the Contractor under this RFP. 

 

53. All applicable Laws 

 

This RFP shall be construed and interpreted in accordance with and governed by the laws of 

India, and the courts at NOIDA-Gautam Buddh Nagar-U.P shall have exclusive jurisdiction 

over matters arising out of or relating to this RFP. 

 

54. Severability 

 

 If any of the provisions of this RFP may be constructed in more than one way, one of 

which would render the provision illegal or otherwise voidable or enforceable, such 

provision shall have the meaning that renders it valid and enforceable. 

 In the event any court or other government authority shall determine any provisions 

in this RFP is no amended so that it is enforceable to the fullest extent permissible 

under the laws and public policies of the jurisdiction in which enforcement is sought 

and affords the parties the same basic rights and obligations and has the same 

economic effect as prior to amendment. 

 In the event that any of the provisions of this RFP shall be found to be void, but 

would be valid if some part thereof-was deleted or the scope, period or area of 

application were reduced, then such provision shall apply with the deletion of such 

words or such reduction of scope, period or area of application as may be required 
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to make such provisions valid and effective, provided however, that on the 

revocation, removal or diminution of the law or provisions, as the case may be, by 

virtue of which such provisions contained in this RFP were limited as provided 

hereinabove, the original provisions would stand renewed and be effective to their 

original extent, as if they had not been limited by the law or provisions revoked. 

Notwithstanding the limitation of this provision by nay law for the time being in 

force, the Parties undertake to, at all times observe and be bound by the spirit of this 

RFP. 

 

55. Solicitation of employees 

 

Both the parties agree not to hire, solicit, or accept solicitation (either directly, indirectly, or 

through a third party) for their employees directly involved in this contract during the period 

of the contract and one year thereafter, except as the parties may agree on a case-by-case 

basis. The parties agree that for the period of the contract and one year thereafter, neither 

party will cause or permit any of its directors or employees who have knowledge of the 

agreement to directly or indirectly solicit for employment the key personnel working on the 

project contemplated in this proposal except with the written consent of the other party. 

The above restriction would not apply to either party for hiring such key personnel who (i) 

initiate discussions regarding such employment without any direct or indirect solicitation by 

the other party (ii) respond to any public advertisement placed by either party or its 

affiliates in a publication of general circulation or (iii) has been terminated by a party prior 

to the commencement of the employment discussions with the other party. 
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F. SPECIAL CONDITIONS 

 
1. RATE ONLY ITEMS, EXTRA ITEMS AND QUATITIES EXCEEDING THE QUOTED 

QUANTITIES: 
For all the above- mentioned items a variation order (regarding specifications, quantities 
and rates) signed by the Bank’s Representative has to be immediately obtain before 
procurement and execution. No payments will be entertained without the written 
variation Order signed by Client / Bank. The onus shall be on the Contractor to obtain 
such prior written variation order from the Bank’s Representative. 

 
2. The extra item rates will be derived through the analysis and format for rate analysis 

will be- material cost +5% wastage, 2% transport, loading, unloading etc. + labour (30% 
in case of carpentary work) + paints or other + contractor profit15% + taxes. The rate 
can also be derived from existing quoted item rate if extra item is similar or addition/ 
deduction to the quoted item in contract. 

 
3. The Bank has a right to alter the nature of work and to add or omit any items of work or 

to have the option of the same carried out without prejudice to this contract. 
 
4. WORK TO BE CARRIED OUT BY LICENSED PERSONS/ FIRM:  

Any special service installations included in the scope of the Work, shall only be carried 
out by technically competent person holding valid licenses. The contractor shall not 
without the written consent of Bank assign the agreement or sublet any portion of works. 

 
5. REFERENCE DRAWINGS:  

The Contractor shall maintain on the Site one set of all the Drawings issued to him for 
reference. 

 
6. TESTING OF INSTALLATIONS:  

All installation shall be tested as specified, in the presence of the architect. The 
Contractor shall also perform all such tests as may be necessary and required by the local 
authorities to meet Municipal and other byelaws, regulations in force. The Contractor 
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shall provide all labour, equipment, and materials etc., required for the performance of 
the tests. 

 
7. SITE INFORMATION: 

All information, levels and dimension given in the quotation drawings relating to site 
conditions are given in good faith; the contractor shall, however, make his own 
independent inquiries and verify the same. Any claims for extras on account of any 
deviations or incorrectness of above referred information, levels etc., shall be considered 
as inadmissible. 

 
8. SITE INSTRUCTION FILE:  

The Contractor shall maintain a Site instruction file or Triplicate book at the Site office. All 
instruction received from the Architect and the Client/Banks Representative relating to 
the Work shall be retained in the file. 

 
 
 
9. PHOTOGRAPHS:  

Besides submitting progress charts, reports, etc., the Contractor shall submit progress 
photographs as directed by Bank’s representative, every week. 

 
10. PROFESSIONAL INTEGRITY AND TEAM SPIRIT: 

It is the intent of Bank that this Project will be executed in a spirit of teamwork and full 
professional integrity. The Contractor shall fully co- operate with all agencies concerned 
to fulfill this objective.                 

 
11. QUALITY ASSURANCE AND CONTROL PROGRAMME: 

The Contractor shall establish an effective quality control system at the site and 
implement the same through an independent team consisting of the Contractor’s 
Representative and qualified and experienced engineers and technical personnel to 
enforce quality control on all items of the Work and the Project at all stages. Any low 
quality material/unskilled workmanship is observed during the work, contractor shall 
immediately remove such material and rectify the work.  

 
12. FIRE PRECAUTIONS:   

The Contractor shall take all precautions and preventive measures against fire hazards at 
the site and shall assume full responsibility for the same.  

 
13. DRILLING, CUTTING ETC:   

All cutting and drilling of walls or other elements of the building for the proper 
entry/installation of inserts, boxes, equipment, etc. shall be carried out using electrically 
operated tools only. Manual drilling, cutting, chiseling, etc. shall not be permitted. No 
structural member shall be cut or chased without the written permission of the 
Architect/Bank. Cutting and drilling of structural members shall be carried out using 
vibration free diamond wire sawing and diamond drilling only with prior permission 
from the Architect/Client/Bank. The Costs for procurement and using such equipment 
are deemed to be included in the Contract and no extra costs will be paid. 
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14. BILLING : 

The contractor shall submit the bills for payments along with detailed statement showing 
the actual works carried out different heads of items in the format specified by the 
clients/ the Architect. Bills submitted in any format other than that specified below by 
the clients shall not be considered.  

 
15. BILL FORMAT 

Quoted 
item                                                                                                                                   
No. 

Description of 
item                              
(At least 2 lines) 

Units Quoted                                   
Quantity 

Executed                           
Quantity 

Rate % work                                  
done 

Amount 

        

 
The contractor should mention details of net payments received till the bill date.                                                                                                          
Each bill / Invoice should be as per various applicable tax regulation and should also have all 
applicable tax registration numbers.  
 
NOTE:  ALL QUANTITIES IN THE BILL SHOULD BE IN CUMULATIVE. 
             ALL MEASUREMENTS SHOULD BE IN THE ORDER OF QUOTATION SEQUENCE. 
             AND STRICTLY IN THE BELOW MENTIONED FORMAT ONLY.  
 
16.MEASUREMENT FORMAT 

Quotation                                 
item No. 

Description of item &                                   
Location against  each 
Measurement taken 

Nos. Length Breadth                                   
/ width 

Height Quantity Remarks 

        

        

Each invoice / bill should be submitted in hard and soft copies in duplicate to the architect. 
The format of invoice / bill in soft copies should be same as mentioned above and should be 
done in Microsoft Excel. (Only one file should be created with different worksheet for the 
invoice and measurement) 
 

16. INSURANCE 
The contractor shall ensure that workmen employed by him for execution of work are 
suitably covered against Workmen Compensation Act and that all liabilities arising out of 
workmen Compensation Act, ESIS and other legislative enactment applicable to such works 
and workmen shall be to the Contractor’s account. 
 

17. Wherever required, the Bank/Architects shall instruct for supply of items if erection of mock 
up, as the case may be, and upon approval of the same, the items shall be fabricated and 
completed by the Contractor (with or without modifications as the Architects shall instruct). 
No extra amount will be paid regard shall be final and binding.    
 

18. In case the local authorities such as ward office raise objections about debris disposal etc. 
the contractors shall solve the matter at their end, without involving or putting financial 
liability on the Clients. 
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19. Figured dimensions are in all cases to be followed and in no case should they be scaled. 
Large scale details take precedence over small scale drawings. In case of any ambiguity, 
conflict of interpretation, generally the provisions giving more vigorous interpretation shall 
prevail and the Bank’s /Architects decision in this regard shall be final and binding. 

 
20. The contractor shall not without the written consent of the Bank / Architects, assign the 

Agreement or sublet any portion of works.  
 

21. The Architect will not certify any application for payment to any contractor if there are: 
i. Defective items of work still uncorrected.  

ii. Any claims or liens filed against the contractor for failure to pay materials, labour on 
sub-contract amount due or reasonable evidence that indicates probable filing of such 
claims. 

iii. Damage to another contractor. 
iv. A reasonable doubts that the contract cannot be completed for the balance than 

unpaid. 
 

22. When the works are complete in all respect, the contractor shall intimate in writing to the 
Architect and the Bank to enable the Bank to take the possession of the same. The work 
shall not be considered virtually complete until the Bank and the Architect have jointly 
inspected the work and certified in writing that this has been completed.  
 

23. QUANTITY OF WORK TO BE EXECUTED  
The quantities shown in bill of quantities are intended to cover the entire work indicated in 
the drawings but Bank reserves the right to execute only a part or the whole or any excess 
there of without assigning any reason therefore. 
 

24.  DATUM 
All levels shown in the drawings are to be strictly adhered to subject to final Confirmation by 
the Bank/ Architect. 
 

25. CLEARINNG SITE AND SETTING OUT WORKS 
The contractors shall set the works and shall be responsible for the true and perfect setting 
out of the work and for the correctness of the positions, levels, dimensions and alignments 
of all parts thereof. If at any time, any error shall appear during execution of any part of the 
work, the contractor shall at his own expenses rectify such error to the satisfaction of the 
Bank /Architect. The contractor shall further set out works to the alternative positions at the 
site until one is finally approved and the rates quoted in his quotation should include for this 
and no this account will be entertained. 
 

26. REMOVAL OF IMPROPER WORK 
The Bank shall during the progress of the work have to order in writing time to time the 
removal from the work within such reasonable time to time as may be specified in the order 
of any materials which in the opinion of the Bank/Architect are not in accordance with 
specifications or instruction, the substitution or proper re execution of any work executed 
with materials or workmanship not in accordance with the drawings and specification or 
instructions. In case the contractor refuses to comply with the order the Bank shall have the 



 

Page 33 of 75 

 

power to employ and other agency to carry out then work and all expenses consequent 
thereon or incidental thereto as certified by the Bank/ Architect shall be borne by the 
contractor or may be deducted from any money due to the contractor from his liability in 
respect of unsound work or dad materials. No certificate which may be given by the 
Architect shall relieve the contractor from his liability in respect of unsound work or bad 
materials. 
 

27.  MEASURREMENTS 
Before taking any measurements of any work the Bank/ Architect shall give notice to the 
contractor. If the contractor fails to attend at the measurements after such notice or fails 
countersign or to record difference within a week from the date of measurements taken by 
the Bank /Architect’s is final and binding on the contractor and the contractor shall have no 
right to dispute the same. 
 

28. PAYMENTS 
i. The contractor shall prepare all bills in the format as prescribed by the Bank /Architect. 

Numbers of interim bill are as stated in Instructions to tenders:  
ii. The RA Bill should be based on item rates and will be paid on actual work done on site. 

iii. No advance payment will be made to the contractor. 
 

iv. The bills in proper forms must be duly accompanied by detailed measurements in 
support of the quantities of the work done and must deductions for all previous 
payments, retention money etc. 

v. The Bank /Architect shall issue a certificate after due scrutiny of the contractor’s bill 
starting the amount due to the contractor from the Bank and the contractor shall be 
entitled to payment thereof within the period of honoring certificates named in these 
documents. 

vi. The amount stated in an interim certificate should be total value of work properly 
executed less the amount to be retained by the Bank. 

vii. The Bank will deduct retention money and it will be kept as interest free uptill defective 
liability period. The refund of retention money will be made as specified in these 
general conditions of contract elsewhere. 

viii. All the interim payments shall be regarded as payments by way of advance against the 
final payment only and not as payment for work actually done and completed and shall 
not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
removed and taken away and taken and reconstructed or erected or be considered as 
an admission of the due performance of the contract or any part there-of in any respect 
pr the accruing of any claim nor shall, it concluded determine or effect in anyway the 
power of the Bank under these conditions or any of them as to the final settlement and 
adjustments of the accounts or otherwise or in any other way or effect the contract. 
The final bill shall be submitted by the contractor within one week of the date fixed for 
completion of the work or of the date of certificate of completion furnished by 
Architect/Bank and payment shall be made within three months. 

ix. FINAL PAYMENT: The final bill shall be accompanied by a certificate of completion from 
the Bank/ Architects. Payment of final bill shall be made after deduction of Retention 
money as specified elsewhere in these conditions, which sum shall be refunded after 
the completion of the Defect Liability Period after receiving the Bank’s/ Architects 
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Certificates that the contractor has rectified all defects to the satisfaction of the Bank/ 
Architect. The acceptance of payment of the final bill by the contractor would indicate 
that he will have no further claim in respect of the work executed. 

 
29. PREPARATION OF WORKS FOR OCCUPATION AND USE ON COMPLETION: 

The whole of the work will be thoroughly inspected by the contractor and deficiencies and 
defects put right. On completion the contractor shall inform the Bank /Architect that he has 
completed the work and it is ready for inspection. 
On completion of the work, contractor shall clean all windows and doors including the 
clearing and oiling if necessary, of all hardware inside and outside all floors, staircase and 
every part of the Premises. He will leave the entire Premises/ furniture neat and ready for 
immediate occupation/ use and to the satisfaction of the Bank.  
CLEANING OF SITE. 
On completion of the works the contractor shall take away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the works clean and in workmanlike conditions to the satisfaction the 
Bank /Architect. The contractor should clean site for be debris and other waste material on 
daily basis and keep the environment healthy, no extra payment will be made on that 
account.  
 
 

30. ESCALATION: 
The rate quoted shall be firm throughout the tenure of contractors (including extension of 
time, any granted) and will not be subject to any fluctuation due to increase in cost 
materials, labour, taxes, octroi, or any other new taxes, levies etc.  
 

31. IDLE LABOUR: 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 
Delay due to non-availability of labour at any point of time during execution will be at 
contractors account and Bank will not entertain any claim (extension of time period) for 
the same. 
 

32. Guarantee for water proofing of toilet: 
Contractor shall provide guarantee for waterproofing of toilet slab for 05 years from the 
completion of virtual work. It shall be submitted on non –judicial stamp paper of required 
amount stating that any seepage/leakage happens during guarantee period, contractor will 
be liable for the same and shall attend the complaint and rectify the same on priority.   
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G. ARTICLES OF AGREEMENT 
 
This AGREEMENT is made at _________ on ________day _______and ____ month of 2020  

BY and BETWEEN 
BANK OF MAHARASHTRA a Bank constituted by the Banking Companies (Acquisition and 
Transfer of Undertakings) Act 1970 and having its Head Office at Lokmangal 1501 
Shivajinagar Pune- 411005 and having its zonal office at Noida  hereinafter called the “Bank” 
(which expression shall include its successors and assigns) of the One Part. 

AND 
 
_________________________ CONTRACTOR, a registered firm/company having its office at 
_________________________, hereinafter referred to as "The Contractor" carrying on 
business as _____________ in the firm name and style of M/s _______________________ 
(address-_______________________________  ) (hereinafter called the Contractor (which 
expression shall include wherever the context so admits, its heirs, executors, administrators, 
successors and assigns) of the OTHER PART 
(Hereinafter Bank and the consultants are hereinafter jointly referred to as “Parties” and 
individually as “Party”, as the context may require)   
 
WHEREAS 

1. Whereas the Bank is desirous of carrying out “ Interior works of Proposed Zonal office 

At 2nd Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar,,Noida Zone ”. 
(Hereinafter referred as “the works”)  

 
2. AND WHEREAS the said drawings – Layout inclusive of the Specifications and the Bill of 

Quantities with rates have been signed by or on behalf of the parties hereto. 
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3. AND WHEREAS the Contractor has agreed to execute upon and subject to the 

conditions set forth herein and to the conditions set forth in the Special Conditions and 
in the Bill of Quantities and the Conditions of Contract and in the Technical 
Specifications (All of which are collectively hereinafter referred to as the “the 
procurement conditions”) the works shown upon the said drawings and/or described in 
the said specifications and included in the Bills of Quantities at the respective rates 
therein set forth amounting to the sum as therein arrived at or such other sums as shall 
become payable hereunder (Rupees 
____________________________________________________) (hereinafter referred 
to as “the said Contract Sum”) as mentioned and quoted in the tender by the 
Contractor. 

 
4. NOW IT IS HEREBY AGREED AS FOLLOWS: 

i. In Consideration of the said Contract, Sum to be paid at the times and in the manner 
set forth in said conditions, the Contractor shall upon the subject to the said 
conditions execute the work as per technical specifications and the priced Bills of 
Quantities.  

ii. The Bank shall pay the Contractor the said Contract Sum, or such other sum as shall 
become payable as per this agreement, at the times and in the manner specified in 
the said Conditions and all such payments shall be made at Noida .  

iii. The term “The Architect in the said conditions shall mean M/s. Mohit & Associates 
,E-291,Sec-27,Noida,MO-9582218092  or in the event of their ceasing to be 
Architects for the purpose of this Contract for whatever reasons, such other person 
or persons as shall be expressly nominated for the purpose by the Bank. 

iv. Copy of the tender documents, inclusive of bill of quantities and technical 
specifications are annexed here as Annexure I and II respectively and the conditions 
of contract (collectively referred to in this clause as ‘said documents’) shall be read 
and construed as forming part of this agreement and the parties hereto shall 
respectfully abide by, submit themselves to the said documents and perform the 
Agreements on their part respectfully contained in the said documents.  

v. The plans, agreements and document mentioned herein shall form the basis of this 
Contract.  

vi. This Contract is neither a fixed lump sum contract nor a piece work contract but a 
Re-measurable Item-rate contract to carry out the work in respect of the entire 
works to be paid for according to the at the rates contained or as provided in the 
said conditions.  

vii. The Contractor shall afford every reasonable facility for the carrying out of all the 
works in manner laid down in the said conditions and shall make good any damages 
done to walls, floors, ceilings etc. after the completion of the works.  

viii. The Bank reserves to itself the right of altering the drawings and the nature of the 
works by adding to or omitting any items of the works or having portions of the same 
carried out without prejudice to this contract. There shall be no limit on the scope 
and extent of changes that can be ordered by the BANK subject to the condition 
stipulated in succeeding paragraph and the Contractor shall not be entitled to any 
compensation or claim due to such change (s) / Order (s) by the BANK. The 
Contractor will only be paid for the actual quantity of works executed payable at the 
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accepted unit rates. The rate quoted shall remain valid for variation of quantity 
against individual item to any extent. Such variations shall not warrant any claims for 
modifications to already quoted and accepted rates.  

ix. Time is Essence of the Contract. The Works should be completed in all respect in 
accordance with the terms of contract within a period of 30 days from the 
commencement date. 

x. All payments by the BANK under this contract will be made only at Noida Zonal 
Office, Addressed as Noida-Sec-62,Branch_______________________ 
_______________________________ in Indian Rupees (INR). The Contractor will 
have to submit at running account bills and final bill in two copies. 

xi. Liquidated damages: 
In the opinion of Bank, if any delay in execution is attributable to the fault or any act 
of commission/omission of the contractor, Bank shall be entitled to recover 
liquidated damages at the rate of 0.5% of the total fees per week (7 days) of delay. 
Total recoveries on account of delays and / or any other loss or damage caused to 
the Bank due to defective work on part of contractor shall be limited to maximum of 
10% of total contract amount. The decision of Bank in this matter shall be final and 
binding on the contractor. The Bank shall, however give to the contractor an 
opportunity of being heard.  
The liquidated damages for non-compliance of the works within 30 Days period shall 
be 0.5% per week of Delay subject to a maximum of 10% of Contract Sum.  

xii. The rates quoted by the Tenderer, shall be firm till completion of the entire WORKS 
and the rates quoted in the tender document shall be inclusive of all Duties, Levies, 
Insurance, Premium, Cess, ESI, PF, Surcharge, Labour laws, duties, labour charges, 
labour insurance premiums, all type of Taxes such as Octroi, Works Contract Tax, 
CST, BST, LBT, Insurance premiums of all types and any other levies / duty / tax but 
exclusive of GST imposed by state, central government and any of the local 
authorities.  

xiii. All disputes arising out of or any way connected with this agreement shall be 
deemed to have arisen at Noida and only courts in Noida  shall have the jurisdiction 
to determine the same.  

xiv. That all parts of this contract and its annexed documents and tender documents 
have been read by the Contractor and fully understood by the contractor.  

xv. The selected tenderer shall comply with all Rules regulations of Extant Labour 
Regulation Act, Noida Development Authority (name of municipal corporation) and 
its Fire Department while carrying out the work of the “Proposed Zonal office At 2nd 

Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar,,Noida Zone”, as per the 
plan prepared by Architect. In case any rules are deviated then such work shall be 
dismantled and reinstate the same at contractors cost to the satisfaction of the 
Architect/ Bank. 

xvi. Contractors shall have to make all the arrangements for getting required permission/ 
passes for the Labour connected with the project, prior to commencement of the 
work from the Bank’s Authority. 

xvii. All the debris lying at site shall be properly stocked and disposed off from time to 
time. 

xviii. Contractor shall take all safety measures and precautions during the ongoing works. 
All the safety procedure & equipment’s shall be adhered while carrying out the 
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subject scope of work. Any untoward happens due to negligence from the contractor 
or his labour, in such case, contractor shall have sole responsibility for all the cost 
effect, penalties and other litigation issues. 

 
5. Dispute resolution: 

The Bank and the Contractor shall make every effort to resolve amicably, by direct 
informal negotiation between the respective parties, any disagreement or disputes 
arising between themselves under or in connection of the terms of the contract. 
 
If after thirty days from the commencement of such negotiations between the 
authorized personnel designated by the Bank and the Bidder, the Bank & The Bidder 
have been unable to resolve contractual disputes amicably, either party may require 
that the disputes be referred for resolution through formal Arbitration. The provision of 
Arbitration and Concilation Act, 1996 shall be applied. 
 
Arbitration proceedings shall be conducted in Noida ( to be mentioned considering the 
place of execution). Language of the arbitration shall be in English. 
 
All disputes and differences of any kind whatsoever arising out of or in connection shall 
be referred to Arbitration sole Arbitrator appointed by the parties by mutual consent. 
However, if the parties are not agree with the sole arbitrator, the Number of Arbitrators 
shall be three. Each party of the dispute being entitled to appoint one Arbitrator. The 
two Arbitrators appointed by the parties shall appoint a third arbitrator who shall act as 
the chairman of the proceedings. The Award of the Arbitrator shall be Final and binding 
on the parties. 
 

6. Indemnity: 
i. The contractor hereby agrees and undertakes to indemnify and keep indemnified, 

saved, defended, harmless, the bank, its successors and assign at all times against all 
losses, costs, claims, expenses, charges, damages etc. whatsoever which the bank 
may suffer or incur: 

ii. By reason of any act or omission of the contractor and/or his/their employee/s 
and/or representative which is contrary to or inconsistent with or in breach of the 
terms and conditions of this agreement or any instructions/guidelines that may be 
given by the bank from time to time. 

iii. Arising out of the act of commission or omission by the consultant, agencies, his 
employee/s, representatives etc. 

iv. For any other reason whatsoever including wrong assessment or assessment which 
is not as per the prescribed procedure and norms. 

v. The bank shall not be liable or responsible for any act or omission on the part of the 
consultant or his employee/s, representative/s, etc. done while performing the 
contractual obligations which may result into criminal, civil or tortuous liability.  The 
consultant shall be exclusively responsible and liable for all such acts and omissions. 

vi. The Bank shall be at liberty to proceed legally against the contractor in case of 
breach of any condition enumerated in the agreement and contractor shall at his 
own cost defend such legal action and shall indemnify and keep the Bank 
indemnified against the loss and cost/expenses including legal expenses that are 
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incurred or might be incurred while proceeding with such legal action or pendency of 
such legal action/s.  

 
7. NON Disclosure:  

It is hereby agreed that all the parties in this agreement hereby agree as follows. 
i. Bidder shall hold all information about this tender and / or information gathered 

about the Bank through this process in strict confidence with the same degree of 
care with which Bidder protects its own confidential and proprietary information. 
Bidder shall restrict disclosure of the information solely to its employees, agents and 
Sub-contractors on a need to know basis advice those persons of their obligations 
hereunder with respect to such Information.  

ii. To use the information only as needed for the purpose solely related to this project. 
iii. Except for the purpose of execution of this Project, not disclose or otherwise provide 

such information or knowingly allow anyone else to disclose or otherwise provide 
such information. 

iv. Bidder shall disclose any information to parties not involved in supply of the 
products and services forming part of this order and discloser of information to 
parties not involved in supply of the products and services forming part of this order 
will be treated as breach of trust and invite legal action. This will also mean 
termination of the contract and disqualification of the Contractor in any future 
tendering process of the Bank. 

v. Any information considered sensitive must be protected by the Bidder from 
unauthorized discloser or access. 

vi. Any information, Photographs, Floor plan relating to the Interior/details of the 
Branch/Zonal office premises must be protected by the Bidder from unauthorized 
disclosure or access. 

 
8. IN WITNESS WHEREOF THE BANK and the contractor have set their respective hands to 

theses presents and duplicates hereof the day and year first hereinabove written  
 
9. SIGNATURE CLAUSE  

Signed and delivered by the _____________________by the hand of 
Shri_____________________  
(Name & Designation) (BANK) 

 
In presence of : 
(1) ___________________________  
Address : 

 
 
 

(2) ___________________________ 
Address : 
 
 
(Witnesses ) 

 



 

Page 40 of 75 

 

 
Signed and delivered by the _____________________by the hand of 
Shri_____________________  
(Name & Designation) (CONTRACTOR) 

 
In presence of : 
(1)___________________________ 
Address : 
 
 
(2) ___________________________  
Address : 
 
 
(Witnesses) 
 
 
 
 
 
 
 

 
H. INTEGRITY PACT 

 

General: 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on _____ 

day of month of _________ 2020, between on one hand, Bank of Maharashtra through 

authorized official Shri. _______________________________, Zonal Manager, Noida  

Zone, Bank of Maharashtra Head Office, 1501, Lokmangal, Shivajinagar, Pune-5 

(hereinafter called the “BANK”, which expression shall mean and include unless the context 

otherwise required, his successors in office and assigns) of the First Part and 

M/s________________________________ represented by Shri. ___________________ 

Proprietor/Partner (herein called the “BIDDER” which expression shall mean and include 

unless the context otherwise requires his successors and permitted assigns) of the Second 

Part.  

 

WHEREAS the BANK proposes to carry out “Civil & Interior of Proposed Zonal office At 2nd 

Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar, Noida  Zone, Bank of 

Maharashtra, NOIDA” (said work) and the BIDDER is willing to offer/has offered for the 

aforesaid work and  

 

WHEREAS the BIDDER is a private company/public company/Government undertaking 

/partnership/ registered export agency / LLP, constituted in accordance with the relevant law 

in the matter and the BANK is Noida  Zone of Bank of Maharashtra. 

 

NOW, THEREFORE, 
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To avoid all forms of corruption by following a system that is fair transparent and free from 

any influence/ prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to:- 

 

Enabling the BANK to obtain the desired said Equipment/product/services at a competitive 

price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement, and  

 

Enabling BIDDER to abstain from bribing or indulging in any corrupt practice in order to 

secure the contract by providing assurance to them that their competitors will also abstain 

from bribing and other corrupt practices and the BANK will commit to prevent corruption, in 

any form by its officials by following transparent procedures.  

 

The parties hereto herby agree to enter into this Integrity Pact and agree as follows: 

 

Commitments of the BANK: 

1.1. The BANK undertakes that no officials of the BANK, connected directly or indirectly 

with contract will demand, take a promise for or accept directly or through 

intermediaries any bribe, consideration gift reward favor or any material or 

immaterial benefit or any other advantage from the Bidders either for themselves or 

for any person, organization or third party related to the contract in exchange for an 

advantage in the bidding process, bid evaluation contracting or implementation 

process related to the contract.  

 

1.2. The BANK will, during the pre-contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage that particular 

BIDDER in comparison to other BIDDERs.  

1.3. All the officials of the BANK will report to the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach.  

 

2. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BANK with full and verifiable facts and the same is prima facie found to 

be correct by the BANK, necessary disciplinary proceedings or any other action as 

deemed fit, including criminal proceedings may be initiated by the BANK and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the BANK the proceedings under the 

contract would not be stalled.  

 

COMMITMENTS of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following:-  

 

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe gift 

consideration reward favor, any material or immaterial benefit or other advantage, 
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commission fees, brokerage or inducement to any official of the BANK, 

connected directly or indirectly with bidding process, or to any person 

organization or third party related to the contract in exchange for any advantages 

in the bidding, evaluation contracting and implementation of the contract.  

3.2. The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favor, any material 

benefit or other advantage commission fees brokerage or inducement to any 

officials of the BANK or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the contract or any 

other contract with the Government for showing or forbearing to show favor or 

disfavor to any person in relation to the contract or any other contract with 

Government. 

3.3. BIDDERs shall disclose the name and address of agents and representatives 

and Indian BIDDERs shall disclose their foreign principals or associates.  

3.4. BIDDERs shall disclose the payments to be made by them to agents/brokers or 

any other intermediary, In connection with bid/contract. 

3.5. The BIDDER further confirms and declares to the BANK that the BIDDER is the 

original manufacturer/integrator and not engaged any individual or firm or 

company whether Indian or foreign to intercede,  facilitate or in any way to 

recommend to the BANK or any of its functionaries whether officially or 

unofficially to the award of the contract to the BIDDER, nor has any amount been 

paid, promised or intended to be paid to any such individual firm or company in 

respect of any such intercession facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract shall disclose any payments he has made is 

committed to or intends to make to officials of the BANK or their family members, 

agents, brokers or any other intermediaries in connection with the contract and 

the details of services agreed upon for such payments.  

3.7. The BIDDER will not collude with other parties interested in the contract impair 

the transparency fairness and progress of the bidding process, bid evaluation 

contracting and implementation of the contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice 

unfair means and illegal activities.  

3.9. The BIDDER shall not use improperly, for purposes of competition or personal 

gain, or pass on to others any information provided by the BANK as part of 

business relationship, regarding plans, technical proposals and business details 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is 

divulged.  

3.10. The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts.  

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above.  

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of 

the BIDDER either directly or indirectly, is a relative of any of the officers of the 

BANK, or alternatively, if any relative of an officer of the BANK has financial 

interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER 

at the time of filing of tender.  
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The term ‘relative; for this purpose would be as defined in Section 6 of the 

Companies Act 1956/Section 2 (77) of the Companies Act, 2013 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

BANK. 

 

4. Previous Transgression 

4.1. The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that could 

justify BIDDER’s exclusion from the tender process. 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER 

can be disqualified from the tender process or the contract, if already awarded, can 

be terminated for such reason.  

 

5. Earnest Money (Security Deposit) 

5.1. While submitting commercial bid, the BIDDER shall deposit an amount Rs 40,000 

(to be specified in RFP) as Earnest Money Deposit/ Security Deposit, and Tender 

fee of Rs 1,000/- with the BANK through any of the following instruments: 

5.1.1. Bank Draft or Pay Order in Favor of Bank of Maharashtra  

5.1.2. A Confirmed guarantee by an Indian Nationalized Bank, promising payment 

of the guaranteed sum to the BANK on demand within three working days 

without any demure whatsoever and without seeking any reason whatsoever. 

The demand for payment by the BANK shall be treated as conclusive proof of 

payment.  

5.2. The Earnest Money/Security Deposit shall be valid up to a period of one year or the 

complete conclusion of the contractual obligations to the complete satisfaction of 

both the BIDDER and the BANK, including warranty period, whichever is later. 

Tender fee will be non-returnable once paid to the Bank. 

5.3. In case of the successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond/performance security deposit for the said work that 

the provisions of Sanctions for Violation shall be applicable for forfeiture of 

performance Bond/performance security deposit in case of decision by the Bank to 

forfeit the same without assigning any reason for imposing sanction for violation of 

this Pact.  

5.4. No interest shall be payable by the Bank to the BIDDER in Earnest Money/Security 

Deposit for the period of its currency.  

 

6. Sanctions for Violations: 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by its 

or action on its behalf (Whether with or without the knowledge of the BIDDER) shall 

entitled the Bank to take all or any one of the following actions, wherever required :- 

6.1.1. To immediately call of the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue.  

6.1.2. The Earnest Money Deposit (in pre-contract stage) and /or Security Deposit / 

Performance Bond /performance security deposit (after the contract is signed) 
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shall stand forfeited either fully or partially, as decided by the Bank and the 

Bank shall not be required to assigning any reason therefore.  

6.1.3. To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

6.1.4. To recover all sums already paid by the BANK, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of Bank of Maharashtra, while in case of a BIDDER from country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the BIDDER from the BANK in connection with 

any other contract for any other project such outstanding payment could also 

be utilized to recover the aforesaid sum and interest. 

6.1.5. To encash the advance Bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, already 

made by the Bank, along with interest.  

6.1.6. To cancel all or any other Contracts with the Bidder. The Bidder shall be liable 

to pay compensation for any loss or damage to the Bank resulting from such 

cancellation/rescission and the BANK shall be entitled to deduct the amount 

so payable from the money(s) due to the Bidder. 

6.1.7. To debar the BIDDER from participating in future bidding processes of the 

Bank for a minimum period of five years, which may be further extended at 

the discretion of the BANK. 

6.1.8. To recover all sums paid in violation of this Pact by Bidder(s) to any 

middleman or agent or broker with a view to securing the contract.  

6.1.9. In cases where irrevocable letter of credit have been received in respect of 

any contract signed by the BANK with the BIDDER, the same shall not be 

opened 

6.1.10. Forfeiture of Performance Bond in case of a decision by the BANK to forfeit 

the same without assigning any reason for imposing sanctions for violation of 

this Pact.  

 

7. Fail Clause: 

7.1. The Bidder undertakes that it has not supplied / is not supplying similar 

products/systems or subsystems/ services at a price lower than that offered in the 

present bid in respect of any other Ministry/department of the Government of India 

or PSU and if it is found at any stage that similar products/systems or sub systems 

was supplied by the Bidder to any other Ministry/Department of Government of India 

or a PSU at a lower price, then that very price, with due allowance for elapsed time, 

will be applicable to the present case and the difference in the cost would be 

refunded by the BIDDER to the BANK, if the contract has already been concluded.  

 

8. Independent Monitors: 

8.1. The BANK has appointed Independent Monitors  

i) Shri Nilmoni Bhakta  

Address: A/801,PBCL CHS Ltd, Plot No.3 ,Sector 46A,nerul.navi Mumbai-400706 

ii)Shri Madan Lal Sharma  

Address: K/23, Jangpura Extension, New Delhi 

(Hereinafter referred to as Monitors) for this Pact in consultation with the Central 

Vigilance Commission. 
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8.2. The task of the Monitors shall be to review independently and objectively whether 

and to what extent the parties comply with the obligations under this Pact.  

8.3. The Monitors shall not be subject to instructions by the representatives of the parties 

and performs their functions neutrally and independently. 

8.4. Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings.  

8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BANK. 

8.6. The BIDDER(s) accepts that the Monitors has the right to access without restriction 

to all Project documentation of the BANK including that provided by the BIDDER. 

The BIDDER will also grant the Monitor upon his request and demonstration of a 

valid interest, unrestricted and unconditional access to his pocket documentation. 

The same is applicable to subcontractors. The Monitor shall be under contractual 

obligation to treat the information and documents of the BIDDER/subcontract(s) with 

confidentiality. 

8.7. The BANK will provide to the Monitor sufficient information about all meetings 

among the parties related to the Project provided such meetings could have an 

impact on the contractual relations between the parties. The parties will offer to the 

Monitor the option to participate in such meetings.  

8.8. The Monitor will submit a written report to the designated Authority of BANK in the 

Department/within 8 to 10 weeks from the date of reference or intimation to him by 

the BANK/BIDDER and, should the occasion arise, submit proposals for correction 

problematic situations.  

 

9. Facilitation of Investigation 

In case of any allegation of violation of an provisions of this Pact or payment of commission 

the BANK or its agencies shall be entitled to examine all the documents including the Books 

of Accounts of the BIDDER and the BIDDER shall provide necessary information and 

documents in English and shall extend all possible help for the purpose of such examination. 

 

10. Law and Place of Jurisdiction 

This pact is subject to Indian Law. The place of performance and jurisdiction is the seat of 

the NOIDA. 

 

11. Other Legal Actions: 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 

civil or criminal proceedings. 

 

12. Validity: 

12.1. The validity of this Integrity Pact shall be from date of its signing and extend 

up to 2 years or the complete execution of the contract to the satisfaction of both the 

BANK and the BIDDER/Seller, including warranty period whichever is later, in case 

BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the 

date of the signing of the contract.  

12.2. Should one or several provisions of this pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions.  
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13. The parties herby sign this Integrity Pact at ______________ on ________________ 

 

BANK 
Name of the Officer: 
Designation: 
NOIDA  Zone 
Bank of Maharashtra 
 
(Office Seal) 
Place: ____________________Date: _____ 
 
Witness: 
1 ___________________________ 
(Name & Address) : ____________ 
 
2 ___________________________ 
(Name & Address) : ____________ 

 

 

 

 

 

 

 
I. MODE OF MEASURMENTS 

 
CONVERSION. 
For conversion of any measurement system, the resultant figure shall be taken up to two 
digits after decimal point.Third digit shall not be taken into account. 
 
MEASUREMENT  
The Area shall be measured in square meter/Square feet. The Running Length shall be 
measured in running meter/Rft. 
 

Sr. 
No. 

Items Mode of Measurement 

A CIVIL WORK  

1 Flooring Flat area measurement of floor. In case of Irregular 
the measurements will be done as per installed area 
and wastage will not be considered. 
 

2 Brick Wall Flat area measurement of elevation – Length of wall 
multiplied by its height. 
 

3 Windows / Grills Clear area over one face inclusive of frame shall be 
measured. Hold fasts and portions embedded in 
masonry or flooring shall not be measured. 
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4 Staircase flooring Running length of the Tread – Per running length 
shall include cost of Tread & Riser. 
 

5 Cladding  Flat area measurement of elevation. The gross area 
cladded will be measured. No deduction will be 
made for gaps up to one centimeter between the 
panels. No separate measurements will be done for 
irregular shapes. 
 

6 Flush door Flat area measurement of elevation. 
 

7 Windows Cills Running length of the Cill. 
 

8 Pantry Platform Running length of platform measured at center. 
 

B FURNITURE WORK 
 

 

1 Wooden Partition Flat area measurement of elevation. NOTE: The 
partition height shall be measured up to bottom of 
false ceiling and framing members/ ply going above 
shall not be measured. 
 

2 Wall Paneling / Boxing Flat area measurement of elevation: The gross area 
paneled will be measured. No deduction will be 
made for gaps up to one centimeter between the 
panels. No separate measurements will be done for 
irregular shapes. 
 

3 Entrance Door Number of unit. / sqft / Sqm. 
 

4 Storage Unit Flat area measurement of elevation 
 

5 Tables Number of units / running length 
 

6 Counter / Working 
platform 

Running length of platform measured at center 

7 False Ceiling Flat area measurement only – no running length 
measurement if the width/ is less than 1’0” i.e. 300 
mm. 
 

8 Center / Counter Table Number of unit 
 

9 Sofa /Seating Unit Running length of seating unit measured at center 
 

10 Display / Pin-up Boards Flat area measurement of elevation. 
 

11 Vertical Blinds Flat area measurement of elevation. 
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12 Carpet The actual area covered by the carpet shall be 
measured. No extra shall be allowed for wastage. 
 

13 Wall Painting Flat area measurement, openings to be deducted, 
jambs to be added. In any case the measurements 
will not be done in Rft / Rmt. 
 

 
Note: Before quoting rates in the Price Bid, contractor should get clarity regarding the mode 
of measurement discrepancies. No correction and claim will be entertained afterwards. In 
case of extra items contractor should get the approval for mode of measurements before 
quotation of rate. 
 
 
 
 
 
 
 
 
 
 
 

J.DETAILED SPECIFIACTION OF WORK 
A) GENERAL 
This specification is for work to be done, item to be supplied and materials to be used in the 
works as shown and defined on the drawings and described herein, all under the supervision 
and to the satisfaction of the Competent Authority. 
The workmanship is to be the best and of high standard, use must be made of special trades 
men in all respects of the work and allowances must be made in the rates for doing so. 
The materials and items to be provided by the contractor shall be approved by the 
Competent Authority in accordance with any samples which will be submitted for approval 
by Contractor and generally in accordance with the Specifications Also if products are 
specified in the catalogue reference, the contractor will be required to obtain the approval 
of the Competent Authority before using a material.  The Contractor shall produce all 
invoices, vouchers or receipts for any material if called upon to do so by the Competent 
Authority. 
Samples of all materials are to be submitted to the Competent Authority for approval before 
the Contractor orders or delivers the materials at site.  Samples together with their packing 
are to be provided free of charge by the Contractor and should any materials be rejected, 
they will be removed from the site at the Contractor’s expense.  All samples will be retained 
by the Competent Authority for comparison with materials, which will be delivered at the 
site.  Also, the Contractor will be required to submit specimen finishes of colours, fabrics 
etc. for the approval of the Competent Authority before proceeding with the work. 
The contractor shall be responsible for providing and maintaining and boxing or other 
temporary coverage required for the protection of dresses or finished work if left 
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unprotected.  He is also to clean out all shelving’s, out ends and other waste from all parts 
of the works before coverings or in-fillings are constructed. 
Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to 
remain accurate during they are in use. 
All unexposed surface of timber e. g. false ceiling, backing fillets, backs of door frames, 
cupboard framing, grounds, etc. are to be treated with two coats of approved timber 
preservative before fixing or converging. 
Only first class workmanship will be accepted.  Contractor shall maintain uniform quality 
and consistency in workmanship throughout. 
 
B) Technical Specification: 
1) Solid laminated partitions (Full height and half height) 
Providing and fixing solid partitions made up of 2” X 2” Aluminum section framework at 2”-0 
de both ways (or as directed by the architect treated with anti-termite solution, covered 
with 12 mm thk plywood from both sides.  Partitions should be finished with matching with 
existing 1.0 thk laminate from both sides of partition as per design.  Edges of the partition 
should have 3” X ½ T.W. patti with groove in between.  This patti should be finished with 
French polish/oil paint etc complete as directed. 
 
2) Glazed laminated partitions (6mm clear glass) 
Providing and fixing semi glazed partitions made up of 2” X 2” Aluminum section framework 
at 2”-0” c/c both ways (or as directed by the Architect), treated with anti-termite solution 
covering with 12 mm thick. Comm. plywood from both sides for solid portion and 6 thk clear 
float glass fixed in T.W. beading flush with finished surface of partition.  Solid portion of 
partition should be finished with 1.0 mm thk laminate from both sides of partition as per 
design.  All TW beadings should be finished with French polish etc complete with necessary 
hardware as per design or as directed by the Architect. 
 
3)12 mm toughened glass partition  
Providing and fixing main door, all external glass cladding and partition made up with 12 
mm toughened glass with all necessary hardware and accessories in C.P. like hinges, 
brackets, fasteners, beading door closer 24” S.S. finished decorative handle pair, door 
stopper lock etc Rate should include labour, material, glass transport, fitting etc complete as 
per design. 
 
4) Semi glazed laminated doors  
Providing and fixing semi glazed door to partition made out of 1 ½” flush door finished with 
matching 1.00 mm thick laminate from both sides of door as per design and 8 mm thk clear 
glass panel fixed in T.W. bearing of size 1” X 1/2 “ and flushed with finished surface of door.  
T.W. beading and lipping of door should be finished with French polish of approved shade.  
The door should be fitted with 5” X 1.25” brass hinges to the partition as per design and 
necessary fixtures like door closer, Godrej cylindrical locks, door stoppers, tower bolts 
should be fitted on it with necessary hardware etc complete as per design. 
 
5) Column and wall paneling 
Providing and fixing column paneling made up of 12 mm thk comm. Plywood fixed on 
column and wall. The paneling shall be in line, level and true plumb.  The paneling shall be 
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finished with 1.0 thk Laminate of approved colour and pattern as directed by the 
Architect/Bank’s Engineer. 
 
6) Refurnishing existing Semi glazed Partition. 
Shifting and fixing the existing partitions. Taking out the partition &fixing it as per approved 
layout with 1.0thk Laminate of approved colour & pattern as directed by the 
Architect/Bank’s Engineer. 
 
7) Officer Table Ht 2.6” 
Relocating existing tables made up of 18 mm thk plywood framework and back finished with 
1 mm thk laminate externally and polish internally and polish to lipping patti.  The table shall 
be provided with single 4” high drawer and cabinet of 15” width.  The drawer shall be 
mounted on telescopic drawer sliders.  The table shall be provided with key board drawer.  
The rate of item includes all necessary hard ware like brass hinges S.S. finished handles, 
magnetic locks, Godrej make drawer locks, cable managers, CPU trolley, mouldings, etc. 
complete as per directions. In Case of damage during the relocating, it should be finished 
with 1.0 thk Laminate of approved colour and pattern as directed by the Architect 
 
8) Side units:- 
Relocating existing side unit made up of 18mm thk. Plywood framework and 6 mm thk. 
Plywood as backing. Side unit should be 2 nos of drawers above and shutters below. 
Drawers should be made up 18 thl. Plywood facia, 12 thk. Plywood sides & 6thk. Plywood 
bottom. Drawers should be mounted on heavy duty drawer sliders. Side unit should be 
finished with 1.0 mm thk. Laminate of approved shade and colour on external surface and 
oil paint on non-laminated surface. All exposed edges of 18 thk and 12 thk. Plywood should 
have lipping patti.  All lipping patti’s should be finished with paint/French polish on it. The 
cost should include necessary hardware, handles, Godrej make locks with common handles, 
Godrej make locks with common key for set for drawers etc complete as per design. In Case 
of damage during the relocating, it should be finished with 1.0 thk Laminate of approved 
colour and pattern as directed by the Architect 
 
9) Storage units: - 15” Depth Full Ht & Medium Ht.  
Providing and fixing storage unit& relocating existing storage units made up 18 mm thk. 
Plywood framework 12 mm thk plywood back as required as per design. Good quality block 
board shutters should be fixed on brass hinges storage unit should be finished with 1.0 mm 
thk laminate from external side and laminated surface. All exposed edges of plywood should 
have lipping patti on it lipping patti should be finished with French polish on it. The cost 
should include necessary hurdles magnetic catches, Godrej make licks etc complete as per 
design. In Case of damage during the relocating, it should be finished with 1.0 thk Laminate 
of approved colour and pattern as directed by the Architect 
 
10) Venetian blinds: 
Providing and fixing Vista or equivalent make Venetian vertical blinds made up of power 
coated channel and other imported component and 4” wide rayon polyesters fabric of 
approved shade and colour. Blinds should be mounted on partition wall using mounted or 
ceiling mounted channels as per requirement. The rate should include 6 months guarantee. 
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11) Notice board: 
P/F notice board made up o 12 mm thk soft board mounted on 12 mm thk. Corner plywood 
and wrapped with cloth of approved colour, shade and quality. The notice boards shall have 
11/2” X ½” lipping patti to all sides polish on it. The notice board shall be fixed on wall & /or 
partition as per direction. 
 
12) Gypsum board False ceiling:- 
Providing & fixing suspended false ceiling consisting of 12.5 mm thk. Gypsum board 
suspended on G.I. framework to consist of G.I. perimeter channels 0.55mm thk x 20mm x 
30mm along perimeter of false ceiling, screw fixed to wall/ partition / with nylon sleeves & 
screws @ 60mm dc. Suspending G.I. Intermediate channels of size 0.9mm thk x 45mm x 
15mm from the soffit at max. distance 1220 mm dc with ceiling angle 0.55mm thk x 25mm x 
10mm Fixed to soffit using proprietary  supplied GI Cleats & Steel expansion fasteners.  
Ceiling section 0.55mm thk x web size 51mm & flanges 26mm. Each & 10.5mm lips fixed 
perpendicular to intermediate channel at 457 mm c/c Gypsum board is screw fixed to ceiling 
section with 25mm drywall screws at 230mm c/c boards to be finished with proprietary 
supplied jointing tape & jointing compound & sand prepared to achieve a smooth finish etc 
complete or as directed by the Architect Rate should include all types of cut-outs, grooves, 
mounding & plain troughs for tube lights as directed by the Architect. 
 
13) Modular Ceiling:- 
Removal of old ceiling & providing  fixing of Mineral fiber Ceiling Boards in true horizontal 
level suspended on inter locking Grid system made of Hot Dip Galvanized steel sections 
powder coated XL 15mm as per manufacturers specifications including  making opening for 
electrical and air conditioning fitting, scaffolding etc complete as directed. The tiles and grid 
system to be used as follows: 
SIZE : 600 mm X 600mm x 15mm 
 
14) FRAMEWORK: 
XL - 15mm main runner of 3000mm spaced at 1200 mm center fixed to soffit by approved 
hangers at 1200mm distance. First and last hanger should not be at a distance more than 
450mm from the adjacent wall. XL-15mm 1200 mm cross Tee to be interlocked between 
Main Runner at 600mm center to form 1200m x 600 mm module. 
600mm x 600mm module to be formed by fixing XL -15mm  600mm Cross Tee between 
center of 1200mm Cross Tees. 19 x 19 mm wall Angle to be secured to wall at 450mm 
centers Suspension to be done using 2mm pre-straightened GI wire using anchor fasteners. 
 
15) JOINERY: 
Joinery is to be prepared immediately after the placing of the contract, framed up, bonded 
and waged up.  Any portions that are wrapped or found with other defects are to be 
replaced before wedging up.  The whole of the work is to be framed and finished in a 
workmen-like manner in accordance with the detailed drawings wrought and wherever 
required, fitted with all necessary metal ties, straps, belts, screws, glue etc.  Running beaded 
joints are to be cross-tongued with teak wherever 1(1/2) thick double cross tongued.  
Joiners work generally to be finished with fine sand/glass paper. 
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Joints:  All joints shall be standard mortise and tenon, dowel, dovetail, and cross-halved.  
Nailed or glued butt joints will not be permitted, screws, nails etc. will be standard iron or 
wire of oxidized nettle fold tenon should fit the mortises exactly. 
Nailed or glued butt joints will not be permitted except in exceptional cases with approval of 
Competent Authority. 
Where screws shown on a finished surface, those will be sunk and the whole plugged with a 
wood plug of the same wood and grain of the finished surfaces will be neatly punched and 
the hole filled with wood filler to match the colour. 
Should joints in joiner’s work open, or other defects arise within the period stated for defect 
liability in the contract and the clause thereof, be deemed by the Competent Authority to be 
due such defective joinery shall be taken down, and refilled, redecorated and/or replaced if 
necessary and any work disturbed shall be made good at the Contractor’s expense. 
Nails spikes and bolts shall be of lengths and weights approved by the Competent Authority.  
Nails shall comply with is 1959-1960 or equivalent approved quality sample.  Brass-headed 
nails are to comply with B. S. 1210.  Wire staples shall comply with B. S. 1494 or equivalent. 
The contact surface of dowels, tennons wedges etc., shall be glued with an approved 
adhesive. 
Where glued, joinery and carpentry work is likely to come into contact with moisture, the 
glue shall be waterproof. 
 
 
16) HARDWARE AND METALS: 
The hardware throughout shall be of approved manufacture or supplier well-made and 
equal to in every respect to the samples to be deposited with the Competent Authority.  The 
contractor may be required to produce and provide samples from many different sources 
before the Competent Authority takes decision and he should allow his rates for doing so. 
Fittings generally shall be brass oxidized, unless otherwise specified and shall be suitable for 
their intended purpose.  In any case, it will have to be approved by Competent Authority 
before the Contractor procures it at site of work. 
Screws are to match the finish of the article to be fixed, and to be round or flat headed or 
counter sunk as required. 
The contractor should cover up and protect the brass and bronze surfaces with a thick 
grease or other suitable productive material, renew as necessary and subsequently clean off 
away on connection. 
Aluminium and stainless steel shall be of approved manufacture and suitable for its 
particular application.  Generally, the surface of aluminium shall have an anodized finish and 
both shall comply with the samples approved by the Competent Authority.  All stainless 
steel sheets shall be 304 S. S. Japan or equivalent with gauge as specified but not thinner 
than 16G. 
All steel, brass, bronze, aluminium and stainless steel articles shall be subjected to a 
reasonable test at the Contractor’s expense. 
All brazing and welds are to be executed in a clean and smooth manner rubbed down and 
left in the flattest and tidiest way, particularly where exposed. 
Chromium plating shall be in accordance with I. S. Standard or as per approved specification 
for normal outdoor conditions and shall be on a base material of copper or brass. 
 
17. PAINT AND POLISHES: 
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All material required for the works shall be of specified and approved manufacturer, 
delivered to the site in the manufacturer’s container’s name or trade mark with a 
description of the contents and colour.  All materials are to be stored on the site.  
Spray painting with approved machines will be permitted only if written approval has been 
obtained from the Competent Authority prior to painting.  No spraying will be permitted in 
the case of priming costs nor where the soiling of adjacent surfaces is likely to occur.  The 
buzzle and pressure to be so operated as to give an even coating throughout to the 
satisfaction of the Competent Authority.  The paint used for spraying is to comply generally 
with the specification concerned and is to be specially prepared by the manufacturer for 
spraying.  Thinning of paint made for brushing will not be allowed. 
Wood preservative shall be Solignum or other equal and approved impregnating wood 
preservative and all concealed woodwork shall be treated with wood preservative. 
All brushes, tools, pots kettles etc. used in carrying out the work shall be clean and free from 
foreign matter and are to be thoroughly cleaned out before being used with a different type 
of class of materials. 
All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes and shall 
be entirely free from rust, mill scale etc. before applying the priming coat. 
Surfaces of now wood work which to be painted are to be rubbed down, cleaned, down to 
the approval of the Competent Authority. 
Surfaces of previously painted woodwork which are to be painted are to be cleaned down 
with soap and water, detergent solution or approved solvent to remove dirt, grease etc.  
Whilst wet the surfaces shall be flatted down with a suitable abrasive and then rinsed down 
and allowed to dry.  Minor areas of defective paint shall be removed by scraping back to a 
firm edge and the exposed surface touched in with primer as described and soaked with 
putty.  Where woodwork has been previously painted or polished and it is to be newly 
polished, with scrapping, burning off or rubbing down and making surface properly. 
Surfaces of previously painted metal which shall be painted are to be cleaned down and 
flattened down as described in surfaces of any rust and loose scale shall be removed 
completely by chipping, scrapping and wire brushing back to the bare metal and touched in 
with primer as described. 
Luster Paint :- Providing & applying luster paint to walls, ceiling, beams etc. as per approved 
sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer putty & 
two costs of paints. 
Oil Paint :- Providing & applying oil paint to grill, window, shutter etc. as per approved 
sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer putty & 
two coats of paints. 
O.B.D. Paint :- Providing & applying O.B.C. paint to walls, ceiling, beams etc. as per 
approved sample & shade of Asian, Goodlass Nerolac make with surface preparation, primer 
putty & two coats of paints. 
Apex Paint: - Providing & applying apex paint to walls as per approved sample & shade of 
Asian Goodlass Nerolac make with surface preparation, two coats of paints with proper 
watering. 
Texture Paint: - Providing & applying texture with luster paint to walls as per approved 
sample & shade of Asian, Goodlass Nerolac make with surface preparation primer putty & 
two coats of paints. Complete as per design. No extra charges for luster paint. 
POLISH: 
a)French polish:  The basic material shall be shellac dissolved in mentholated spirit. 
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Preparation: The timber must be well sanded and cleaned and the grain filled with grain 
filler.  Any staining must be done before applying the polish. 
Equipment: The polishing rubber the most important implement in French polish shall 
consist of a pad of cotton wool, which acts as a reservoir for the polish, and a cover of soft 
white linen of cotton fabric, similar to a well-worn handkerchief which acts as a fitter.  The 
rubber must never be dipped into the polish; it should be charged by pouring the polish on 
to the pad with the cover removed. 
Application: Work evenly over the surface with a slow figure-of-eight motion until the 
timber is coated with a thin layer of polish.  The object is to apply a series of thin coats, 
allowing only a few minutes for drying between the coats.  When a level and even-bodied 
surface is obtained the work is ready for the second stage i.e. spiriting off. 
Allow the work to stand for at least eight hours, then take a fresh rubber with a double 
thickness of cover material and charge it with mentholated spirit.  The object of spiriting off 
into and remove the rubber marks and to give the brilliance of finish. 
Finally, work in the direction of the grain and continue until the surface is free from smears 
and rubber marks then leave to harden off. 
b)Wax polish:  
Wax polish shall contain silicones and driers.  A good silicon wax is to be used not a creamy 
or spray.  The timber shall be sealed first with another finish such as Ron seal, before 
applying wax. 
Application:  
Apply coat of the sealer by brush or cloth direct to the unfilled timber, working it well in and 
finishing evenly with the grain.  Allow to dry thoroughly then sand lightly with fine abrasive 
paper.  Apply a heavy coat of wax by cloth on flat surfaces, with a stiff brush.  Work it well 
into the timber and finish off by stroking with the grain before leaving to harden.  Leave for 
four hours before rubbing up with a soft brush.  Finally, buff the grain with a soft cloth. 
c)Transparent Coloured Polyurethane (Melamine) 
This shall be applied where natural grain of the wood is required to show. Polyurethane 
gives tough surface which resist chipping, scratching and boiling water. 
Application: Clean off all grease and wax with an abrasive and white spirit, this should not 
be applied in humid conditions. Apply the first coat, preferably of clear hard glaze with a 
cloth pad.  Leave this to dry for at least six hours, then apply further coats with a paintbrush.  
If you wait for longer than 24 hours between coats, rub down the previous coat with fine 
glass paper or a medium grade of steel wool.  Obtain a matt finish, if required, by giving a 
final coat of clear Reseal Matt coat. 
 
18UPHOLSTERY: 
This will be of first class standard workmanship with webbing, no-sag springs, coiled springs, 
padding and filling as specified on drawing.  Covering fabrics will be seen, tufted, and corded 
as shown on the drawing and as approved by the Competent Authority. 
Cushion Vents:  Brass “cushion Vents” should be installed at the back or under side or seat 
cushions (especially those covered in leather vinyl plastic or very tightly woven fabric) to 
allow air to escape easily and to prevent torn seems. 
Materials:  Finished timber shall be of the type specified.  Furnishing fabrics, colour, pattern, 
substance to be as specified, no variations of this will be permitted unless with prior 
approval of the Competent Authority. 
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19.TIMBER: 
Only seasoned Teakwood to be used. 
Use of Rose wood wherever specified. 
All the wood shall be properly seasoned, natural growth and shall be free from worm holes, 
loose or dead knots or other defects, saw die square and shall not suffer warping, splitting 
or other defects. 
The moisture content shall not exceed 12%. 
All internal frame work shall be treated with approved wood preservative. 
All wood brought to site should be clean shall not have any preservative or other 
coating/covering. 
All rejected decayed, bad quality wood shall be immediately removed from site. 
All wood brought to site must be stacked-stored properly as per instructions. 
 
20. PLYWOOD: 
Plywood/medium density fibre board/teak practical board/ Veneer shall be as specified in 
the approved list of manufacturers shall be used.  
Commercial ply shall confirm I. S. I. 303 of approved make.  
Marine plywood shall generally conform to generally I. S. 303 BWR or unless specified 
I.S.710-1980(BWP) 
Particle board shall be phenol formaldehyde bonded and generally conform to I. S. 3087-
1965. 
Only 3mm to 4mm thick straight-grained groups matching approved veneers shall be used. 
No extra claim will be entertained for veneer if found of extra thickness.  
 
 
 
GENERAL INTERIOR FURNISHING & RENOVATION WORKS: 
 
ITALIAN MARBLE WORK 
Italian Marble so selected shall be hard, sound, dense and homogenous in texture with 
crystalline texture as far as possible. It shall generally be uniform in color and free from any 
stains, cracks, decay & weathering. The material shall be got approved from the Bank’s 
Engineer/Architect.  
 Approval: -  
Before starting the work the contractor shall get the samples of Italian Marble approved by 
the Consultant / Client. The approved samples shall be kept in the custody of the Bank’s 
Engineer/Architect and the Italian Marble supplied and used on the work shall confirm to 
the samples with regard to the soundness, color, veining and general texture. 
Sampling: - 
In any consignment all the marble slabs of the same group, size and finish shall be grouped 
together to constitute a lot. Sample shall be selected and tested separately for each lot for 
determining its conformity or otherwise to the requirements of the specifications.  
Dressing of the Slabs: - 
Every Italian marble slab shall be cut to the required size & shape, fine chisel dressed on all 
sides to the full depth so that a straight edge laid along the side of the shall be fully in 
contact with it. The top surface shall also be fine chisel dressed to remove all waviness. In 
case machine slab cut are used, fine chisel dressing of machine cut surface need not be 
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done provided a straight edge laid anywhere along the machine cut surfaces is in contact 
with every point on it. All angles and edges of the Italian marble slab shall be true, square 
and free from chippings and the surface shall be true and plane. The thickness of the slab 
shall be a minimum of 18mm as specified in the description of the item.  
Laying: - 
Base shall be cleaned, wetted and mopped. The bedding for the slabs/walls shall be with 
cement mortar 1:4 (1 white cement: 4 coarse sand). The average thickness of the bedding 
mortar under the slab shall be 25 to 30mm. The slabs shall be laid in the following manner: - 
Mortar of the specified mix shall be spread under the area of each slab, roughly to the 
average thickness. The slab shall be washed clean before laying. It shall be laid on the top, 
pressed, tapped with wooden mallet and brought to the level with the adjoining slabs. It 
shall be lifted and laid aside. The top surface of the mortar shall then be corrected by adding 
fresh mortar of the same matching colour at hollows. The mortar is allowed to harden a bit 
and cement slurry of honey like consistency shall be spread over the same. The edges of the 
slab already paved shall be buttered with grey or white cement or matching colour with or 
without admixtures of pigments to match the shade of the marble slab. 
The slab to be paved shall then be lowered gently back in the position and tapped with 
wooden mallet till it is properly bedded in level with and close to the adjoining slabs with as 
fine a joint as possible. Subsequent slabs shall be laid in similar manner. After each slab has 
been laid, surplus cement on the surface of the slabs shall be cleaned off. The flooring shall 
be cured for a minimum period of seven days. The surface of the flooring as laid shall be 
true to levels and slopes as instructed by Consultant / Client.  
Due care should be taken to match the grains of slabs which shall be selected judiciously 
having uniform pattern of veins / streaks or as directed. 
The junction between wall plaster and floor shall be finished neatly and without waviness. 
Seller for anti-stain shall also be added to ensure stain free slab finish.   
Polishing and Finishing: - 
Slight unevenness at the meeting edges of slabs shall then be removed by fine chiseling and 
finished in the same manner except that cement slurry with or without pigments shall not 
be applied on the surface before each polishing. 18mm thk POP protective cover shall be 
laid on the surface and removed as and when directed by the Architect/Bank’s Engineer.   
 
Measurements: - 
Italian marble with different kinds shall be measured in square meters. No deduction shall 
be made nor extra paid for voids not exceeding 0.20 square meters. Nothing extra will be 
paid for the level differences. Nosing if provide, will be paid extra on meter run for the job 
executed.  
Rate 
The rate includes the cost of materials and labour required for all the operations i/c 
wastage, height, cutting, finishing & polishing etc complete. 
 
LAMINATED WOODEN FLOORING 
Providing laminated wooden Flooring with the following Specifications:  
Type: -Original-Vintage 
Thickness: -8 to 9mm thk 
Weight: -8.2 kg/sq mts. 
Core Material: -HDF regular 
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Backing: -Sound Bloc CS 
Material Properties: - 
The material shall have a wear resistance, impact resistance, indentation resistance, 
resistance to rolling castors, resistance to furniture legs, stain resistance, resistance to 
burning cigarettes, slip resistance and resistance to color fading. 
Apart from the above properties, the material shall have following additional properties: - 
Dimensional Stability:               Less than 0.9 mm 
Surface Soundness: -   More than 1.0 N per sq mm 
Impact Sound Resistance: -  17 to 19 dB 
Thermal Insulation: -   0.07 sq mts 
Electrostatic charge: -   4 KV and 
Thickness Swelling: -   Less than 12%. 
Material Storage & Pre-requisites: - 
The material shall be stored in unopened packages at normal room temperature at least 
0.5m from the walls, for at-least 48 hours prior to the installation. The contractor shall 
ensure that the boards are undamaged and free from any faults before installation. The 
contractor shall use felt pads and castor cups on furniture legs and provide external 
doormats inside all the external doorways to protect the floor at the time of handover. A 
maintenance guide of the approved company shall be made available any time and handed 
over to the client at the time of handover.    
Material Installation: - 
The normal method of installation of laminated wooden flooring is in a random installation 
pattern taking into consideration the type of installation pattern desired for the purpose of 
aesthetics or any technical reasons. The desired temperature in the room at the time of 
installation shall be at least 18 deg C and RH in the range of 30 to 80%. The joinery is tongue 
& grooved in an interlocking pattern including beading at the end. A teak moulding of size 
45 X 45 shall be provided and installed at the joinery junction of the wall and the floor as per 
the approved manufacturer’s specifications. The quoted rate shall be inclusive of leveling 
the surface, polishing etc complete to the satisfaction.  Underlay shall be provided as per 
manufacturer specification.  
MEASUREMENTS: - 
Length and breadth of superficial area of the finished work shall be measured correct to a 
cm. The area shall be calculated in square metre correct to two places of decimal. No 
deduction shall be made nor extra paid for voids not exceeding 0.20 square metre. 
Deductions for ends of dissimilar materials or other articles embedded shall not be made for 
areas not exceeding 0.10 square metres. 
Rate: - 
The rate shall include the cost of the labour and materials involved in all the operations 
described above 
 
VITRIFIED TILES /GRANITE STONE WORKS: -  
The thickness of the mortar shall be as specified in the item of BOQ. Granite/Vitrified shall 
be hard, sound, dense and homogenous in texture with crystalline texture as far as possible. 
It shall generally be uniform in color and free from any stains, cracks, decay & weathering. 
The material shall be got approved from the Bank’s Engineer/Architect.   
Approval: -  
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Before starting the work the contractor shall get the samples of Granite/Vitrified tiles 
approved by the Architect / Bank’s Engineer. The approved samples shall be kept in the 
custody of the Bank’s Engineer and the materials supplied and used on the work shall 
confirm to the samples with regard to the soundness, color, veining and general texture. 
Measurements: - 
Measurement shall be as per CPWD specifications. 
 
MAIN FRAMELESS DOOR & FIXED GLAZING: - 
Providing and Erecting in position Fully Glazed Double Leaf Frameless Door with 12mm thk 
clear toughened glass with Dorma patch fittings such as Bottom Patch PT 10 with SS covers-
2 nos, Top Patch PT 10 with SS covers-2 nos, Patch with plate PT 30-1 no, Over Panel Patch 
PT 40with SS covers-1 no, Corner Lock US 10 with SS covers-2 nos, Lock keeper plate -5.190-
2 nos, Floor Spring BTS 75V with standard spindle screws and SS cover plates-2 nos, Pull 
Handle TGDI30033S (40mm dia X Full Height of the door)-2 pairs, PFF GT1-Ceiling / Façade 
Bracket-14 nos, Aluminum U Channel-13 mts. Gap of 3.5mm to be maintained between 
every two glass panels.  
Patch fittings of any approved make with similar feature may also be accepted. Gaps to be 
sealed with clear silicone sealant. Before sealing the gaps, masking tape to be stuck on the 
edge of the glass in such a way that only the gap is visible. Any spillage of the sealant while 
sealing the gaps is only on the masking tape which shall be peeled off after the silicone 
sealant in the gap between the glasses is dry. The contractors shall note that all damages to 
the floor work to be reinstated without any extra cost including making & filling of the 
necessary holes etc complete to the satisfaction.   
Measurements: - 
The length and breadth of the finished work shall be measured in metre correct to cm. The 
area shall be calculated in Sq.M. nearest to two places of decimals.  
Rate: - 
The rates include the cost of materials and labour required for all operations including 
wastage, heights, cutting, finishing etc complete. 
 
 
SIPOREX MASONARY WALL: - 
Providing and constructing 150 mm thk Siporex lightweight concrete block masonary in 
superstructure, blocks conforming to BIS : 2185 (Part III), BIS 6041 having minimum crushing 
strength 75 kg / sq cm in cement mortar 1:6 (1 cement : 6 coarse sand) mixed with 
approved non-shrinking compound as per manufacturer’s instructions including providing 
RCC patli beam of 150 X 100 mm size at every 1.0 mts centres with 2 nos, 8mm dia Tor bars 
and 6 mm dia links at 300 mm centres in cement concrete of mix M 20 including the 
required formwork complete with raking out of joints, curing, double legged scaffolding as 
per specifications at all the heights, depths & leads & lifts as per the directions & satisfaction 
of Bank’s Engineer/Architect    
 
6. PLASTER OF PARIS FINISH 
Description: 
Providing & Applying Plaster of Paris (POP) in a paste form up to average thickness of 6 
mm/12mm as per BOQ and level the surface on the existing plastered surface to proper line 
& plumb, including making grooves etc complete. The surface of the under coat on which 
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the POP is to be done shall be left rough.  The POP paste shall be applied on dry plastered 
surface in two layers slightly more than 3 mm/6mm thick each between gauged pads, with 
which to ensure an even and uniformly thick surface of 6 mm/12mm by frequent checking 
with a wooden straight edge. It shall be finished to an even and smooth surface with 
trowels.  
All corners, arises, angles and junctions shall be truly vertical and horizontal as the case may 
be and shall be carefully and neatly finished. Rounding or chamfering corners, arises, 
junctions etc. where required, shall be done without any extra payment. Such rounding, 
chamfering or grooving shall be carried out with proper templates or battens to the sizes 
required. No portion of the surface shall be left out initially to be patched up later on.  
Thickness: 
The thickness of the finished surface shall not be less than 6mm/12mm thick.  
Precaution: 
Any crack which appears in surface and all portions which sound when taped or are found to 
be soft or otherwise defective shall be cutout in rectangular shape & re-done as directed by 
Bank’s Engineer/Architect. 
Mode of Measurements: 
The measurements for POP finish shall be taken over the finished work. The length and 
breadth shall be measured correct to a cm.  The area shall be calculated in sq.m. Correct to 
two places of decimal  
Deductions in measurements for openings shall be regulated generally as per CPWD 
specification for measurement of cement plaster.  
Rate: 
The rate shall include the cost of all labour, materials scaffolding etc involved in all the 
operations described above.  
 
 
 
D) Special Conditions: 
Anchor, Greenlam, Century, Ikon, Anchor or Equivalent “Commercial Grade plywood as 
approved and specified. 
Block board or equivalent make non-approved and or non-specified shall not be accepted 
under any circumstances unless and otherwise mentioned. 
Only 1.0 mm thick “Royal Touche” or equivalent make like Greenlam, Sunmika, Century CF 
finished Laminate of approved colour and shade, Veneer with melamine polish matching 
with Existing furniture shall be used as per design or as directed. 
Everite H.D. door closure and floor spring shall be used as specified. 
Only S. S. finished handles of required sizes should be used for all drawers, cupboards, cash 
cadge door etc. unless and otherwise mentioned. 
All nails and other hardware shall be used of the best quality and shall be free from rust or 
any other defects. 
All painting to the furniture / wood work shall be done with Asian paints as per approved 
shade and sample as per instructions and standard practices. 
Float glass (Asahi or Modi make only) shall be free from all defects and shall be sued as per 
approved sample and as per specified thickness and crystal edge polishing / nosing as per 
instructions. 
All hinges, ball catches, tower bolts shall be first quality brass and of lasting nature. 
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Godrej locks to be used of the first quality as per approved drawings. 
All screws to be used of Nettle fold make. 
Teakwood to be used of first quality C.P. teak well-seasoned for the basic framework etc. 
Lipping to be used of first quality teak wood or as specified. 
All free-standing partitions should have T.W. beading patti on their edges. 
All lipping patties beading patties and mouldings, etc. should be finished with polish or oil 
paint as specified by the designer. 
Only Fevicol to be used as bonding material unless otherwise specified. 
All wood and ply joinery shall be as desired by the Architect. 
Only Godrej make night latches shall be used with original set of three keys for the door to 
cash cadges. 
Dimensions mentioned in the drawings and specifications are of the finished sizes and shall 
be strictly verified at the work site. 
No extra payments will be made for providing and fixing of various handles and locks as per 
the selection of the Architect. 
No extra payment shall be done for the rejected material at the site. 
Pest controls to be done by the contractor before actual finishing of various items. 
Wood preservation treatments to plywood and wood should be done. 
 
Note: The above said specification shall be read with BOQ specifications and Special 
conditions of the contract. The rate for the items in the BOQ shall be quoted accordingly. 
The decision of Bank’s Engineer/Architect will be final in any ambiguity noticed in the 
specification of the item.  
 
 
Signature of Contractor(s) 
 
 
 

K. Indian Standards Referred to: 
 
I.S. No. 200  Latest Measurement of Building & Civil engineering works for  
Measurement method. 
I.S. No. 287-1973 Recommendation for maximum permissible moisture of Timber used 
for different purposes in different areas.  
I.S. No. 1141-1973 Code of practice for joints used in wooden furniture work. 
I.S. No. 6534-1971 Guiding principles for grading inspection of Timber  
I.S. No. 1200 (Part XX1) -1973 
I.S. No. 3845-1966 Code of practice for joints used in wooden furniture work. 
I.S. No. 4020-1967 Wooden flush doors type of method to test. 
I.S. No. 4970-1973 Key for identification of commercial Timber. 
I.S. No. 3364(Part-II)-1976.Mehods of measurement and evaluation of defects in Timber. 
Part-II Converted Timber. 
I.S. No. 1708-1969 Method of testing small clear specimens of Timber. 
I.S. No. 6342-1971 Rosewood blocks for production of sliced veneers. 
I.S. No. 5248-1969 Teak logs for production of sliced veneers. 
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I.S. No. 2202(Part I) 1973 Specification for wooden flush door shutters (Solid core type 
plywood panels). 
I.S. No.  2238. (Part I) Code of practice for finishing of wood and wood based material 
operations and workmanship  
I.S. No. 7638-1975 Method of sampling of plywood. 
I.S. No. 303-1975 Specification for particleboard for insulation purposes. 
I.S. No. 3129-1965 Specification for particleboard for insulation purposes. 
I.S. No. 3513-1966 (Part III & IV) High and medium density wood based laminates (Part III 
for General Purpose and Part IV for Sampling Test.) 
I.S. No. 1659-1979  Blackboards 
I.S. No. 7036-1974 Decorative plywood using plurality of veneers for decorative faces. 
I.S. No. 3478-1966 High –density wood particles. 
I.S. No. 1734 (Part to III) Plywood –method of testing  Part I  General Part II plywood 
Part III Battens. 
I.S. No. 1328-1970 Veneer decorative plywood  
I.S. No. 710Manrine Ply. 
I.S. No. 3087-1969 Wood particle boards (Medium Density) 
I.S. No. 848-1974 Specification for synthetic resin adhesive for plywood (Phenol and 
Amino plastic) 
I.S. No. 2046-1969 Specification for decorative laminates.  
I.S. No. 8273-1976 Fibrous gypsum plasters boards. 
I.S. No. 2095-7965 Gypsum plasters boards.  
I.S. No. 2542(Part – I)-1978 Gypsum plaster and concrete products. Method of testing. 
Part I – Plaster and concrete.  
I.S. No. 8272-1976  Gypsum plaster for use in the manufacture of fibrous board. 
I.S. No. 2441-1963 Fixing ceiling coverage Code of practice for  
I.S. No.  2935-1977 Specification for flat transparent sheet glass. 
I.S. No. 2395 (Part-I) 1966 
2395 (Part II)-1967 
Panting to concrete masonry and plaster surfaces – Code of Practice for Part-I operation and 
workmanship & Part II  
-Schedule of work application. 
I.S. No. 3548-1966 Glazing in building –Code of Practice for. 
I.S. No.6278-1971 White Washing and colour washing Code of Practice for. 
I.S. No. 137-1965 Specification of ready mixes paint brushing matt or eggshell flat 
finishing interior to Indian Standard Colour. As required. 
I.S. No. 133-1975 Specification for enamel and interior (a) Undercoating (b) Finishing 
I.S. No.  129-1950 Specification for ready mixed paint brushing grey filler for enable for 
use over primers. 
I.S. No.129-1950 Specification for ready mixed paint brushing finishing interior oil glass. 
For general purpose to Indian Standard Colours. 
I.S. No. 533-1973 Specification for gum sprit or turpentine (oil of turpentine)  
I.S. No.101+-1964 Method of test for ready mixed paints and enamels. 
I.S. No. 75-1973 Specification for linseed oil (refined) 
I.S. No. 77-1976  Specification for linseed oil boiled for paint. 
I.S. No. 124(Part I)-1976  Specification for ready mixed paint brushing finishing semi 
glossy for general –purpose work.  
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I.S. No. 5884  Specification for woolen carpets. 
I.S. No. 104-1979  Specification for ready mixed paint brushing zine chrome primer. 
I.S. No. 5391-1969 Adjustable metal chairs for use of typist and operations in telephone 
exchanges. 
I.S. No. 8756-1976 Ball catches for use in wooden Almira’s. 
I.S. N0. 3499-1976 (Part II) Chairs for office purposes metal revolving and tilting  
I.S. No.5416-1969 General purpose wooden chairs. Method for Test for. 
 
I.S. No. 6185-1971 High chairs specification and safety requirements for. 
I.S. No. 4116-1976 Joints used in wooden furniture Code of Practice for. 
I.S. No.  3845-1966 Joints used in wooden furniture Code of Practice for. 
I.S. No. 7070-1973  shelving racks wooden (adjustable and nonadjustable type) 
I.S. No. 5967-1969 Table tops (Wooden) 
I.S. No. 5967-1969 Tables wooden of test for  
I.S. No. 3564-1955 Door closures (Hydraulic regulated) 
I.S. No.799-1975 Drawer locks. Cupboards and bus lock 
I.S. No. 7981-1975 (Part I) Glossary of terms relating to builder’s hardware Part I- locks 
I.S. No. 704-1978 (Part I&II) Tower bolts ferrous and non-ferrous metals. 
 
The various items to be used in the interior decoration/finishing work shall be of ISI 
standard. Wherever the items/products do not have ISI Mansards certification. Shall be got 
approved by Bank/Architect & Tested for its quality etc. At the laboratory and necessary 
testing charges shall be by the contractor. 
 
 
 
 
 
 

L. LIST OF APPROVED NOMINATED MANUFACTURES/ BRANDS. 
 
Note:  
         
All materials shall be of the 1st quality. Among approved brands, selection of Brand shall be 
done as per Clients / Architects choice. 
Wherever the contractor proposes to use equivalent makes (i.e. other than specified) the 
same shall be approved by the Bank/ Architect. Any additional work done before prior 
approval of the expenditure and time; shall be solely on contractor’s account and no claims 
whatsoever shall be entertained, in this regards. 
      Deduction in item rates will be done if Bank/ Architect selected the material who’s price 
is less than the specified basic rates. If material is not available contractor should mention 
the alternate make and submit the deviation statement. 
Contractor should check the availability of material in market (for required quantity) before 
quoting the rates and if the material is not available contractor should mention the 
alternate make and submit the deviation statement. 
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FURNITURE- LIST OF APPROVED AND NOMINATED MANUFACTURERS / 

SUPPLIERS OF MATERIALS FOR, UTTAR PRADESH 
Sr. 
No. 

MATERIALS APPROVED 
MANUFACTURER / BRAND 

Code No. / 
Basic rates with 
GST 

COLOURS / 
REMARKS. 

A FURNITURE ITEM    

1 Plywood Regency suffier, Century 
Sainik / Blue berry / 
Anchor - Sevak 

18mm -Rs.--- 
12mm -Rs.---  
6mm -Rs.--- 
    per sqft 

 

2 MDF Board Green ply (uttranchal), 
Archid (uttranchal), 
Merino 

4 mm -Rs.---  
 
6mm - Rs.-- per 
sqft 

 

3 Teak wood based 
Particle Board 

   

4 Gypsum Board – 
Partition / Paneling  

India Gypsum Co. Ltd. Rs.-- per sqft  

B FINISHES    

1 Laminates Royale touch / Formica / 
Green lam / Sunmica 

Rs.-- per sqft Cedar & 
Palm Beach 

2 Veneer (decorative 
plywood) 
 

Green ply industries / 
Archid 

  

C HARDWARE    

1 Door Closer Godrej / Enox / Ozone   

2 Floor Springs Enox / Ozone   

3 Locks Ebco / Godrej /    

4 Point fittings, Fixing 
screws 

   

5 Patch fittings Enox / Ozone   

5 Drawer Channels  Telescopic – Ebco / Godrej 
/ Appex  

  

6 Handles  S.S 304 GRADE BRUSH 
FINISH  

  

7 Auto closing Hinges 
for shutters 

Ebco   

8 “W”& “Z” Hinges for 
shutter 

Heavy- Brass hinges & S.S 
hinges of Rockline/Floora 

  

9 Butt Hinges for Door  Heavy – Brass hinges/ S.S 
hinges, of Rockline/Floora 

  

10 CPU Trolly Made by 18 mm  plywood   

11 Keyboard tray with 
Mouse pad 

Made by 18 mm  plywood   

12 Screws G.K.W., Nettle fold.   

13 Adhesives Fevicol SH, Araldite of   
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FalcoFix 

D OTHER    

1 Acoustical Tile     

2 Aluminium Composite 
Panels 

   

3 Float Glass Modi, Asahi, Saint Gobain   

4 VERTICAL / roller 
Blinds 

Parrytex / Vista   

5 Tapestry  Vimal- Harmony / 
Raymond / Classic fabrics. 
 

  

E CIVIL ITEMS    

1 Ceramic Floor tiles Nitco / Asian / Kajaria/ RAK 
/ Jhonson /  

Rs. -- per sft.  

2 Vitrified Floor tiles Jhonson  / Asian / Kajaria / 
RAK (1st quality) / Jhonson  

Rs. --- per sft.  

3 Ceramic Dado tiles Nitco / Asian / Kajaria / 
Jhonson / 

Rs. -- per sft.  

4 Waterproofing 
compound 

Aceproof of Dr Fixit   

5 G.I. Pipes    

6 PVC pipes Kisan / Prince / Finolex 
make. 

  

7 Epoxy based 
waterproofing 

   

8 Cement Rajashree, Ambuja, 
Ultratech-Birla. 

  

9 Sand for plastering 
etc. 

.    

10 Sanitary fitting    

A Wall mounted closet Parryware / Cera / 
Hindware 

Rs. ------  Ivory / white 

B Wash basin    

C Urinal’s    

D Orissa pan    

E Anglo Indian w.c with 
cover 

   

11 Taps  Jaquar – continental, 
Jaquar Escco 

  

12 Stainless Steel Sinks    

13 Aluminium Windows / 
Doors 

Jindal make sections of 
approved guage. 

  

14 Mosaic Tiles     

15 Granite   Rs --- per Sq.ft  

F FALSE CEILING    
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1 Gypsum Board –
Ceiling / Partition/ 
Panelling 

India Gypsum Co. Ltd.   

2 Modular Ceiling  Armstrong    

G PAINT    

1 Fire Retardant Paint.    

2 Paint   Asian Paints.   

3 Textured Paint    

 
All brands to be specified by the Bank’s / Architect at the time of execution, Contractor to 
confirm before placing the order with the supplier. Contractor has to submit a letter for 
make and has to get it approved by Bank/Architect before placing order. If any make is 
not mentioned for the item, then it shall be considered as standard make and adhering to 
the BIS and with ISI mark. 
 
 
 
 

ELECTRIC- LIST OF APPROVED AND NOMINATED MANUFACTURERS / 

SUPPLIERS OF MATERIALS FOR, UTTAR PRADESH. 

 
S.NO. MATERIALS APPROVED BRANDS 

 

1 PVC fittings  Polycab/ AKG / Precision 

2 

 

Wires – PVC insulated copper  Finolex/ Rallison/Polycab/Skytone 

3 

 

Cables (armored) Gloster / Rallison / Havells  

4 

 

A.C Starter, Plug Socket Crabtree / Northwest/ Legrand 

5 

 

Light & Power switch socket Crabtree / Northwest /Philips 

6 

 

Telephone Socket RJ-11 Crabtree/ Philips/MK 

7 

 

DB MCB Legrand/ Hager/ Standard/ Schneider 

8 

 

MCB  Legrand/ Havells/ Hager/ Schneider 

9 

 

Telephone cable 0.51 Netco / Delton / National 

10 Light fitting 

 

PHILIPS/Wipro/Havells 

11 Fuse Switch 

 

L&T / Havell’s 

12 

 

Telephone Connecter Corn  

13 Ceiling/ Wall fan 

 

Crompton / Orient / Khaitan/ Havell’s 

14 Exhaust fan 

 

Crompton / Orient / Khaitan/ Havell’s 

15 P.V.C tape Steel Greep 

16 Call bell Max 
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17 

 

Cable Lug Dowell’s 

18 

 

Cable gland Brass heavy type good quality 

19 

 

Distribution board L&T/ Havells,legrand  

20 

 

MS conduit Heavy duty with ISI mark 16 SWG 

21 

 

Starter & single phasing preventer SEIMENS  

22 

 

SPN, TPN, Sheet metal Havell’s / Legrand 

23 Pipe Metal 

 

M.S Conduit 16 S.W.G 

24 Metal Pipe Fittings 

 

Cast iron with thread & inspection cover 

25 

 

Pipe PVC  (Rigid Conduit) AKG / Polypack/Super/Precision 

26 

 

PVC fitting for Rigid -Do- 

 

27 

 

PVC Roll Pipe Super Dalda or equivalent heavy guage 

28 PVC Casing & Casing Fittings Good quality heavy guage (colour white) 

29 Lugs Dowells 

30 Terminals Essen/Elmex 

31 Burglar alarm Godrej/ Globe detective 

32 E-cat 6 Patch panel Schneider Electric/ Avaya 

33 P.A. System Bosch/ Ahuja 

34 CCTV camera Sony/ Bosch 

35 CCTV camera wiring Crompton/ KEI 

36 UPS wiring Crompton/KEI 

37 Aluminum ducting sheet Jindal/ SAIL 

38 AC Blue Star/ Hitachi/ Daikin 

Only Copper Coil (Minimum 3 Star rated) 

39   

 

NOTE:- 
1. In case of unavailability of any material of specific make an equivalent make can be used only after a 

written approval of the Architect. The preference of make/brand of the material listed above will be 

decided by the Architect. The make/brand of any item will be as mentioned in the drawings issued by the 

Architect. 

 

2. The contractor shall provide samples of all materials mentioned in the list of makes as required by the 

Architect. A written approval of these samples shall be sought prior to commencement of any work. 
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Architect reserve the right to enquire the genuineness of any material used at site directly from the 

manufacturer/dealer. 
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M. SAFETY CODE 
 

1.  SCAFFOLDING  
1.1 Suitable scaffolding shall be provided for workman for all that cannot safely be done 
from the ground or from solid construction except such short period of work as can be done 
safely with ladders. When a ladder is. used an extra Majdoor shall be engaged for  carrying 
material as well as suitable foot holds and hand holds shall be provided on the ladder an 
inclination shall be given not steeper than 1/4  horizontal and I vertical. 
Scaffolding or staging more than 12feet above the floor. Swung or suspended from 
overhead support or erected with stationary support shall have a guard rail properly 
attached breached or otherwise secured at least3 feet high above the floor of the platforms 
of such scaffolding staging and extending along the entire length or the outside the ends 
there of with only such opening as may be necessary for the delivery of the materials, such 
scaffolding or staging shall be fastened as to prevent it from swaying from the building 
structure. 
Working platform gangways should be constructed so that they should not sag unduly or 
unevenly and if the height of the platform of the gangway or the stairway is more than 12 
feet above the ground level and/or floor level they should be closely boarded, Should have 
adequate width and should be suitably fenced as   described in 2 above. 
Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed No portable single ladder shall be over  30  feet in length 
while  the width between side rails in ring ladder shall be in no case less than 11.1 inches for 
ladder up to and including 10 feet in length for longer ladders this  width  should be 
increased at least ¼ inch for  each additional foot length uniform  stop spacing shall not 
exceed 12’’ adequate precaution shall be so stacked or placed as to cause danger or 
inconvenience to prevent danger from electrical equipments. Nonmaterial on any of the 
sites of work shall be so stacked or placed as to causes danger or inconvenience to any 
person or the public. The contractor shall also provide all necessary fencing and lights to 
protect the public from accident and shall be bound to bear the expenses of defense of 
every suitable action or other proceedings of law that may be brought by any person and to 
pay any damages and cost which may be awarded in any such suitable action or proceeding 
to compromise any claims by any such person. 
 
 
 
 
 
Date:                                                                                                             Signature of contractor(s) 
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Annexure-I 
DECLARATION BY THE CONTRACTOR 

 
This is to certify that I/We before signing this tender have read and fully understood all the 
terms and conditions contained herein and undertake myself/ourselves to abide by them.  
Enclosures: 
1. DD/Pay Order 
No………………………………………………………………………………………………………………… 
 
2. Terms & conditions (each page must be signed and stamped with the seal)  
 
3. Financial Bid. (Signature of Contractor with seal) Name: Address: Date: 
  
NOTE: Submission of all the documents mentioned above along with declaration, is 
mandatory. Non submission of any of the documents above will render the bid to be 
rejected. Also, non-adhering of any of the terms and conditions of will render the bid to be 
rejected.  
 
 
 
 
Date:                                                Signature of 
Contractor 
Stamp 
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Annexure-II 
Certificate/Undertaking 

 
1. Certified that I / we have visited the site on _______________________ and 

assessed the nature and amount of work involved before submitting our offer. We 
will be able to execute the work within the available site condition.  

 
2. I undertake that I / we have visited the place of “----------------, Bank of Maharashtra, -

-------”, and noted the quantities, floor space, existing electrical connections, water 
etc. 

 
3. Manpower & Materials supplied by us will be suitable for in the existing location / 

condition with sufficient space all around. No extra cost will be claimed by me later 
for any difficulties/modifications involved for total execution of all the Interior works 
mentioned in the tender. I also understand that the work, if required to be 
completed on priority basis, so we are ready to work in day / night hour subject to 
availability of site/space. 
 

4. I hereby abide for the rates which are quoted by me for each items considering all 
specification, standard procedure and site condition. 

 
 
 (Signature of Contractor): 
 
 (NAME): 
 
 (SEAL):  
 
 
(Above certificate/ undertaking is to be given on the Letter Pad of the Contractor) 
 
************ 
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Annexure -III  

 

FORMAT OF UNDERTAKING, TO BE FURNISHED IN COMPANY LETTER 

HEAD WITH REGARD TO BLACKLISTING/NON-DEBARMENT, BY 

ORGANIZATION 

 

UNDERTAKING REGARDING BLACKLISTING/ NON-DEBARRMENT 

 

To, 

 Asst. General Manager, 

Bank of Maharashtra 

Noida ,Zone 

 

We here by confirm and declare that we, M/s------------------------------------------- is not 

blacklisted/De-registered/debarred by any Government department/ Public Sector 

Undertaking/ Private Sector/ or any other agency for which we have executed/undertaken the 

works/services during the last 05 years. 

 

 

For ------------------------------------------------ 

 

 

 

 

Authorized Signatory 

Date:  
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ANNEXURE -  PROFORMA FOR BANK GUARANTEE - PAYMENT OF 

SECURITY DEPOSIT 

BANK GUARANTEE 

 

Bank Guarantee No.  

 

Bank Guarantee Amount  

 

Expiry Date  

 

Claim Amount 

 

Account  

 

_________________________________ 

 

___________________________________ 

 

___________________________________ 

 

___________________________________ 

 

M/s . 

 

 THIS GUARANTEE AGREEMENT executed at ___________  

this ________ day of _____________ Two Thousand-----------. 

 

BY 

 

______________________ Bank, a body corporate constituted under Banking 

Corporation (Acquisition and Transfer of Undertakings) Act, 1980, having its Registered 

Office/ Head Office at ______________, and a Branch Office at 

_____________________________________________________ (hereinafter referred to as 

“the Guarantor”, which expression shall, unless it be repugnant to the subject or context 

thereof, be deemed to mean and include its successors and assigns) 

 

Bank of Maharashtra,, a body corporate constituted under Banking Companies ( 

Acquisition and transfer of Undertaking) Act, 1970 and having its Registered office at 1501, 

Lokmangal, Shivajinagar, Pune – 411005 (hereinafter referred to as “Bank” which 

expression shall unless it be repugnant to the subject, meaning or context thereof, be deemed 

to mean and include its successors and assigns), 

  

1.WHEREAS the Bank pursuant to the Tender Documents, general terms and conditions of 

Contract, Letter of Indent (LOI) for Execution of Civil & Interior Furnishing works of 

Proposed Zonal office At 2nd Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh 

Nagar, Noida Zone and the Agreement (hereinafter collectively referred to as “the 

said documents”, the Bank has agreed to purchase from M/s……………………. and 

M/s……………………………. has agreed to complete civil and interior works of 

Proposed Zonal office At 2nd Floor Joydeep Tower ,Sec-62 Noida, Gautam Buddh 

Nagar, Noida Zone of Bank,  work more particularly described in the bill of quantities 

to the said documents (hereinafter collectively referred to as “The Civil & Interior 

work”), subject to payment of the purchase price as stated in the said documents and 

also subject to the terms, conditions, covenants, provisions and stipulations contained 

the said documents. 
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2.AND WHEREAS pursuant to the above arrangement, the Bank, has placed Work Order 

Order for Civil and Interior furnishing works of Proposed Zonal office At 2nd Floor 

Joydeep Tower ,Sec-62 Noida, Gautam Buddh Nagar, Noida Zone (hereinafter 

referred to as “The Work Order”), with M/s. …………………………(Hereinafter 

referred to as “Contractor” which expression shall unless it be repugnant to the 

subject or context thereof, be deemed to mean and include its successors), subject to 

the terms and conditions contained in the said documents and the Contractor has duly 

confirmed the same. 

 

3.AND WHEREAS the Contractor has returned the duplicate of the Work Order   duly 

signed in token of its unconditional, unqualified and absolute acceptance, vide its 

letter dated _____ and has confirmed the performance/ execution of the Rate Contract 

and the said documents. 

 

4.AND WHEREAS the said documents and the unconditional, unqualified and absolute 

acceptance by the Contractor are hereinafter collectively referred to as “the 

Contract”. 

 

5.AND WHEREAS in terms of the Contract, the Contractor has agreed to procure an 

unconditional and irrevocable performance bank guarantee, in favour of the Bank, 

from a Scheduled Bank acceptable to the Bank for securing towards faithful 

observance and performance by the Contractor of the terms, conditions, covenants, 

stipulations, provisions of the Contract.   

 

6.AND WHEREAS at the request of the Contractor, the Guarantor has agreed to guarantee 

the Bank, payment of Rs.-----------------/- (Rupees in words Only) towards faithful 

observance and performance by the Contractor of the terms of the Contract.  

 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 In consideration of the premises, the Guarantor hereby unconditionally, absolutely  

and irrevocably guarantees to the Bank as follows: 

1.The Guarantor hereby guarantees and undertakes to pay, on demand, to the Bank at its 

office at ---------- forthwith, an amount of Rs.---------------/- or any part thereof, as the case 

may be, as aforesaid due to the Bank from the Contractor, towards any loss, costs, damages, 

etc. suffered by the Bank on account of default of the Contractor in the observance and 

performance of the terms, conditions, covenants, stipulations, provisions of the Contract, 

without any demur, reservation, contest, recourse or protest or without any reference to  the 

Contractor.  Any such demand or claim made by the Bank, on the Guarantor shall be 

conclusive and binding notwithstanding any difference or any dispute between the Bank and 

the Contractor or any dispute between the  Bank and the Contractor pending before any 

Court, Tribunal, Arbitrator, or any other authority. 

 

2.The Guarantor undertakes not to revoke this Guarantee during the currency of these 

presents, without the previous written consent of the Bank and further agrees that the 

Guarantee herein contained shall continue to be enforceable until and unless it is discharged 

earlier by the Bank, in writing. 

 

3. The Bank shall be the sole judge to decide whether the Contractor has failed to 

perform the terms of the Contract by the Contractor to the Bank and on account of the said 
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failure what amount has become payable by the Contractor to the Bank under this Guarantee.  

The decision of the Bank in this behalf shall be conclusive and binding on the Guarantor and 

the Guarantor shall not be entitled to demand the Bank to establish its claim under this 

Guarantee but shall pay the sums demanded without any objection, whatsoever. 

4. To give effect to this Guarantee, the Bank, may act as though the Guarantor was the 

principal debtor to the Bank. 

 

5. The liability of the Guarantor, under this Guarantee shall not be affected by _ 

i) any change in the constitution or winding up of the Contractor or 

any absorption, merger or amalgamation of the Contractor with any 

other Company, Corporation or concern; or  

ii) any change in the management of the Contractor  or takeover of 

the management of the Contractor by the Government or by any other 

authority; or 

iii) acquisition or nationalization of the Contractor and/or of any of its 

undertaking(s) pursuant to any law; or 

iv) any change in the constitution of the Bank; or 

iv)         any change in the set up of the Guarantor which may be by way of change in 

the constitution, winding up, voluntary or otherwise, absorption, merger or 

amalgamation or otherwise; or  

v)        the absence or deficiency of powers on the part of the Guarantor to give 

Guarantees and/or Indemnities or any irregularity in the exercise of such 

powers. 

  

6. Notwithstanding anything contained hereinabove, the liability of the Guarantor 

hereunder shall not exceed Rs.-------------/- (Rupees in words Only)  

  

7. This Guarantee will expire on one year from the date of Guarantee.   Any demand or 

claim under this Guarantee must be received by the Guarantor within Six months 

from the date of expiry of the Guarantee and if no such demand or claim has been 

received by the Guarantor by the date mentioned as aforesaid, then all the rights of the 

Bank under this Guarantee shall cease.   

 

8.   For all purposes connected with this Guarantee and in respect of all disputes and 

differences under or in respect of these presents or arising there from the courts of 

NOIDA city where the Bank has its Head Office shall alone have jurisdiction to the 

exclusion of all other courts. 

 

9.         Notwithstanding anything herein: 

  

a. The Bank’s liability under this Bank Guarantee shall not exceed Rs -------- 

( Rupees-----------) 

b. This Bank Guarantee shall be valid upto ---------------- and  

c. The Bank is liable to pay the Guaranteed amount or part thereof under this 

Bank Guarantee only and only if the beneficiary serves upon the Bank a 

written claim or demand on or before--------------- ( Date of Expiry of 

Guarantee) 

d. Every Guarantee shall be issued (regardless of the guarantee period) with a 

minimum claim period of one year from the date of expiry on top of the 
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guarantee period so as to avaikl benefit of Exception 3 of the Section 28 of 

the Indian Contract Act, 1872. 

Or 

If a Bank Guarantee is issued with a claim period of less than one year on 

top of the guarantee period, then such guarantee will not have the benefit 

of Exception 3 of the Section 28 of Indian Contract Act,1872. 

 

 IN WITNESS WHEREOF the Guarantor has caused these presents to be 

executed on the day, month and year first herein above written as hereinafter 

appearing. 

 

SIGNED AND DELIVERED BY 

the within named Guarantor, 

______________________, 

by the hand of Shri.__________, 

its authorised official. 

Note :- a) The Name and Designation of the Authorized officer(s) of the bank     

should be compulsorily mentioned. 

b) A copy of the resolutions/power of attorneys authorizing the 

officer(s) for executing the aforesaid guarantee. 
 

 
 
 
 


